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RW/NH-…………………… 
GOVERNMENT OF INDIA 

MINISTRY OF ROAD TRANSPORT & HIGHWAYS 

………Zone  
Office Address………………………………………………. 

 

Dated ……..202.. 

NATIONAL COMPETITIVE BIDDING 
 
 

 
 
 

 
NAME OF WORK 

 
 
 

 
- 

Installation and commissioning of 
Sensors for 15 day’s time period 

in a year, Data Acquisition, Data 
Transmission, Analysis, 

Management & one time 
Reporting including all Hardware 
and Software for the same for 

Bridge Health Monitoring System 
on XXXX Bridge at km XXXXXX  on 

NH XXXXX  in the State of XXXXXX 
consecutively for 2 years 

PERIOD OF SALE OF BIDDING 
DOCUMENT 

- 
FROM :Date ……………, ……….. PM 

TO : Date …………, ………. AM 

 

TIME & DATE OF PRE-BID 
CONFERENCE 

- 
DATE : ……………. 

TIME :………… PM 

LAST DATE & TIME FOR RECEIPT OF BIDS 
- 

DATE : …………. 

TIME : ………..AM 

 

TIME & DATE OF OPENING 
TECHNICAL BIDS 

 
- 

DATE : ……….. 

 TIME : ……….. AM 

TIME & DATE OF OPENING 
FINANCIAL BIDS. 

- ……… at ………. AM 

PLACE OF OPENING OF BIDS. - ………….. 

VALIDITY OF BID. - 120 Days 

OFFICER INVITING THE BID - 
………..  

- 
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INVITATION FOR BID 

(IFB) 
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RW/NH-………………………………. 
GOVERNMENT OF INDIA 

MINISTRY OF ROAD TRANSPORT & HIGHWAYS 

……..Zone  

Office Address :……………………………………………………… 
Email-…………………………. 

Bid Reference No. ………………. dated ………….. 

 NATIONAL COMPETITIVE BIDDING 

INVITATION FOR BIDS ON ONLINE MODE 
 

 

 
Name of Work 

Value of 
work 

including 
18% GST ( 

In Rs) 

Bid 
security 

In Rs (2% 
of value 
of work) 

 
Cost of Bid 

Document (in 
Rs ) 

 
Period of 

completion in 
months 

1 2 3 4 5 

Installation 
and 

commissioning 
of Sensors for 
15 day’s time 

period in a 
year, Data 

Acquisition, 
Data 
Transmission, 

Analysis, 
Management & 

one time 
Reporting 
including all 

Hardware and 
Software for 

the same for 
Bridge Health 
Monitoring 

System on 
XXXX Bridge at 

km XXXXXX  on 
NH XXXXX  in 
the State of 

XXXXXX 
consecutively 

for 2 years 

……… ……… 10000 (Bid 
document cost) 

1 year 5 months 

mailto:Email-k.jitendra@nic.in
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1. The complete bid document can viewed / downloaded from official portal of 
http://eprocure.gov.in from …………. at 11.OO AM to ………. up to 11:00 AM. Bidder 
must submit its Technical Bid and the financial bid at the aforesaid web portal. Bid 
received online shall be opened on ………… at 11.00 AM. 

2. If the office happens to be closed on the date of opening as specified, then the same 
will be opened on the next working day. 

3. The bidders must possess compatible Digital Signature Certificate (DSC) both Signing 
and Encryption (in the name of person who will sign the tender) from any of the 
licensed Certifying Agency (Bidders can see the list of licensed CAs from the link 
www.cca.gov.in) to participate in e-tendering of MoRT&H. Bidder shall make 
payment towards cost of tender documents of Rs 10,000.00 (Ten Thousand) only 
through NTRP PORTAL (Non-Tax Receipt Portal) i.e www.bharatkosh.gov.in. The 
payment of cost of tender documents other than through NTRP portal will not be 
accepted and in such case the bid shall be summarily rejected. 

 

Details to be selected in Bharatkosh Portal for making payment are as 

under: 
 

Description Details to be selected in NTRP Portal 

Ministry/Regional office ……………………………. 

Purpose Sale of Tender Documents 

Pay and Accounts Officer 
(PAO)/Regional Pay and Accounts 
Officer(RPAO) 

…………… 

Drawing and Disbursing Officer (DDO) …….. 

 

4. Bids must be accompanied with scan copy of financial instrument towards 
Bid Security specified for the work in the above table (Column-3) in the 
Technical Bid in the form of Insurance surety Bond (in the format at Section- 
8 issued by insurance company authorized by Insurance Regulatory and 
Development Authority of India), e-Bank Guarantee/physical bank 

guarantee (in the format at Section-8 from a scheduled Bank). 

5. Bid must be submitted online and Bid submitted through any other mode 

shall not be entertained. However the bidder shall produce the hard copy of 
Bid document Cost, Bid security and other documents physically in the 

XXXXXXX on any working days before last date of submission of bids i.e 
11:00 AM of …………….., failing which the bid shall be summarily rejected 
and liable for other penal action as per rule prevailed in the state. 

6. A pre-bid meeting will be held on ……….. at 11:00 AM in the office of   the 
……… in Hybrid Mode to clarify the issues and to answer questions on any 
matter that may be raised at that stage as stated in Clause 
9.2 of “Instruction to Bidders” of the bidding document. 

7. Subsequent corrigendum/addendum if required shall only be available in 
web site indicated above. 

8. The Employer reserves the right to cancel any or all bid without assigning 
any reason. 

XXXXXXXX 

http://eprocure.gov.in/
http://www.bharatkosh.gov.in/
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SECTION 1 

INSTRUCTIONS TO BIDDERS 

(ITB) 
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 Section 1: Instructions to Bidders 

 

Table of Clauses 

 

No.  

A. General                       Page No             D. Submission of Bids-      Page No 

 

1. Scope of Bid                   ..                      19. Online submission of Bids             

2. Source of Funds              ..                      20. Deadline for Submission of          

                                                                         Bids                                           

3. Eligible Bidders              ..                       21. Late Bids                                 .. 

4. Qualification of the  

Bidders 

5. One bid per bidder         ..                       22. Modification and Withdrawal 

                                                                         of Bids                                  ..   

6. Cost of Bidding            .. 

7. Site Visit                     .. 

 

B. Bidding Documents                         E.   Bid Opening and Evaluation  

8. Content of Bidding                                23. Bid Opening                                           

Documents                          ..                 24. Process to be confidential                 .. 

9. Clarification of Bidding                            25. Clarification of Financial Bids           

.. 

Documents.                         ..                26. Examination of Bids and 

10.Amendment of Bidding                                Determination of Responsiveness  

Documents  ..                                       27. Evaluation and Comparison of  

                                                                Financial Bid. 

                                                           

C. Preparation of Bids                                         F. Award of Contract 

11.Language of Bid               ..                   28.  Award Criteria                                   

12.Documents Comprising                           29. Employer’s Right to Accept  

the Bid                               ..                 any bid and to Reject any or all Bids .. 

13.Bid Prices                                               30. Notification of Award and     

14.Currencies of Bid and Payment      ..              signing of Agreement.                       

15. Bid Validity                           …                31. Performance Security                         

16.Bid Security                                                32. Advance payment & Security             

17.Alternative proposal by                          33. Corrupt or Fraudulent  

 Bidders                               ..                 Practices.                                     

18.Alteration/ addition of Bid   .. 

             

 

  



7 
 

 

1. Scope of Bid 

A. GENERAL 

1.1. The Employer (named in Appendix to ITB) invites bids for the works 

(as defined in these documents and referred to as "the works") detailed in the IFB. 

The bidders may submit bids for any or all of the works detailed in the IFB. 

1.2. The successful bidder will be expected to complete the works by the 

intended completion date specified in the Contract data 

1.3. Throughout these bidding documents, the terms 'bid' and 'tender' and their 

derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

2. Source of Funds 

2.1 The expenditure on this project will be met from the budget of Government 

of India. 

3. Eligible Bidders 

3.1. This Invitation for Bids is open to all bidders. 

3.2. All bidders shall provide in Section 2, Forms of Bid and Qualification 

Information, a statement that the Bidder is neither associated, nor has been 

associated, directly or indirectly, with the Consultant or any other entity that has 

prepared the design, specifications, and other documents for the Project or 

being proposed as Project Manager for the Contract. A firm that has been engaged 

by the Employer to provide consulting services for the preparation or 

supervision of the works, and any of its affiliates shall not be eligible to bid. 

4 Qualification of the Bidder 

4.1. All bidders shall provide in Section 2, Forms of Bid and Qualification 

Information, a preliminary description of the proposed work method and schedule, 

including / drawings and charts, as necessary. The proposed methodology should 

include programme of construction backed with 

equipment/Hardware/Instruments/Software planning and deployment duly 

supported with broad calculations and quality assurance procedures proposed 

to be adopted justifying their capability of execution and completion of work as 

per technical specifications, within stipulated period of completion. 

4.2. If the Employer has not undertaken pre-qualification of potential bidders, all 

bidders shall include the following information and documents with their bids in 

Section 2: 

a) Copies of original documents defining the constitution or legal status, place 

of registration and principal place of business; written power of attorney of the 

signatory of the bid to commit the Bidder, 

b) Total monetary value of similar type of works performed for each of the 

last five years as shown in Appendix to ITB. 

c) experience in works of similar nature and size for each of the last five years 

as shown in Appendix to ITB and details of works underway or 
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contractually committed; and clients who may be contacted for further information 

on those contracts; 

d) reports on the financial standing of the bidder, such as profit and loss 

statement and auditor's reports for the past five years as shown in Appendix to 

ITB; 

e) Evidence of access to line (s) of credit and availability of other financial 

resources facilities (10% of contract value), certified by the bankers (not more than 

3 months old). 

f) Authority to seek references from the Bidder's bankers; 

g) Information regarding any litigation, current or during the last five years as 

shown in Appendix to ITB in which the bidder is involved, the parties concerned 

and disputed amount and 

h) The proposed methodology and programme of construction, backed with 

equipment planning and deployment, duly supported with broad calculation and 

quality control procedure proposed to be adopted, justifying their capability of 

execution and completion of the work as per technical specification within the 

stipulated period of completion as per mile stone. 

i) GST registration certificate, GSTIN from concerned department, PAN Card 

and Contractor registration certificate. 

k) A Bidder is required to submit, along with its technical BID, a self-certification 

that the item offered meets the local content requirement for ‘Class-I local Supplier’ 

/ ‘Class-II local Supplier’, as the case may be. The self-certification shall also have 

details of the location(s) at which the local value addition is made. In case, bidder 

has not submitted the aforesaid certification, the bidder will be treated as ‘Non- 

Local Supplier’ 

In the above pretext, the Class-I Local Supplier, Class-II Local Supplier and 

the Non-Local Supplier are defined as under: 

 

i. ‘Class-I Local Supplier’ means a supplier or service provider, whose goods, services 

or works offered for procurement, meets the minimum local content as prescribed 
for ‘Class-I Local Supplier’ under this RFP. The ‘local content’ requirement to 
categorize a supplier as 'Class-I Local Supplier' is minimum 50% 

ii. ‘Class-II Local Supplier’ means a supplier or service provider, whose goods, 
services or works offered for procurement meets the minimum local content as 
prescribed for ‘Class-II Local Supplier’ under this RFP. The 'local content' 
requirement to categorize a supplier as 'Class-II Local Supplier' is minimum 20% 

iii. ‘Non-Local Supplier’ means a supplier or service provider, whose goods, services 
or works offered for procurement, has local content less than that prescribed for 
'Class-II Local Supplier' under this RFP. 

iv. ‘Local content’ means the amount of value added in India which shall be the total 
value of item procured (excluding net domestic indirect taxes) minus the value of 
imported content in the item (including all customs duties) as a proportion of the 
total value, in percent. 

 
In case of procurement for a value in excess of Rs. 10crores, the 'Class-I 

Local Supplier'/'Class-II Local Supplier' shall provide a certificate from the statutory 

auditor or cost auditor of the company (in case of companies) or from a practicing 

cost accountant or practicing chartered accountant (in respect of suppliers other 

than companies) giving the percentage of local content
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4.3 Post qualification will be based on applicants meeting all the following 

minimum pass/fail criteria regarding the Applicant’s general and particular 

experience and financial position, as demonstrated by the Applicant’s responses in 

the forms attached to the Letter of Application (specified requirements for joint 

ventures are given under Para 4.3.6 below). 

ESCALATION 

The base year shall be taken as …………. 

Following enhancement factors will be used for the costs of works executed and the 

financial figures to a common base value for works completed in India. 
 

Year before Multiplying factor 

One 1.10 

Two 1.21 

Three 1.33 

Four 1.46 

Five 1.61 

(Applicant should indicate actual figures of costs and amounts for the work 

executed by them without accounting for the above mentioned factors). 

In case the financial figures and value of completed works are in foreign currency, 

the above enhanced multiplying factors will not be applied. Instead, current market 

exchange rate (State Bank of India BC selling rate as on the last date of submission 

of the bid) will be applied for the purpose of conversion of amount in foreign 

currency into Indian rupees. 

4.3.1 General Experience: 

The Applicant shall meet the following minimum criteria: 

 
a. Average annual turnover (defined as billing for works in progress and completed 

in all classes of works involving Installation and Commissioning  of 
Sensors, Data Acquisition, Data Transmission, Analysis, 

Management & Reporting including all Hardware and Software 
for the same for Bridge Health Monitoring System only or any part(s) 

thereof over the last five financial years of an amount shown in Appendix 
to ITB 

b. Experience in successfully completing or substantially completing at least one similar work 
involving  Installation and  Commissioning of Sensors, Data Acquisition, Data 
Transmission, Analysis, Management & Reporting including all Hardware and Software 
for the same for Bridge Health Monitoring System for 1 bridge at least within the last five 
years preceding the last date for submission of Bids for an amount as shown in appendix to ITB 

 
The works may have executed by the Applicant as prime contractor or as a member 

of joint venture or sub-contractor. As member of joint venture or sub-contractor, 

he should have acquired the experience of Installation and  Commissioning  of 

Sensors, Data Acquisition, Data Transmission, Analysis, Management & 

Reporting including all Hardware and Software for the same for Bridge 

Health Monitoring System. Substantially completed works means those works 

which are  a t  l e a s t  9 0  p e r c e n t  c o m p l e t e d  a s  o n  t h e  d a t e  o f  

s u b m i s s i o n  ( i . e  g r o s s  v a l u e  w o r k  d o n e  u p t o  t h e  l a s t  d a t e  

o f  s u b m i s s i o n  i s  9 0  p e r c e n t  o r  m o r e  o f  t h e  o r i g i n a l  

c o n t r a c t  p r i c e . )   
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. For these, a Certificate from the employer shall be submitted along with the 

application incorporating clearly the name of the work, Contact value, billing amount, 

date of commencement of works, satisfactory performance of the contractor and any 

other relevant information. The Bidder has to submit the qualification information 

to be filled in by the Bidder as per Section 2 of of RFP  in Table in para 1.3, 1.4 (A) 

& 1.4(B) supported by   the certificate from the Employer. 

4.3.2 Financial Position 

The Applicant should demonstrate that he has access to, or has available, liquid 

assets (aggregate of working capital, cash in hand and uncommitted bank 

guarantees) and/or credit facilities for a minimum amount as shown in Appendix to 

ITB. 

4.3.3 The audited balance sheets for the last five years should be submitted, which must 

demonstrate the soundness of the Applicant’s financial position, showing long –term 

profitability including an estimated financial projection for the next two years. If 

necessary, the Employer will make inquiries with the applicant’s    bankers. 

4.3.4 Litigation History 

The Applicant should provide accurate information on any litigation or arbitration 

resulting from contracts completed or under execution by him over the last five 

years. A consistent history of awards against the Applicant or any partner of a joint 

venture may result in failure of the applicant. 

4.3.5 Disqualification: Even though the Applicants meet the above criteria, they 

are subject to be disqualified if they have: 

A - Made misleading or false representation in the form, statements submitted: 

and/or if 

B - Records of poor performance such as abandoning the work, rescinding of contact 

for which the reasons are attributable to the non –performance of the contractor: 

consistent history of litigation awarded against the Applicant or financial failure due to 

bankruptcy. The rescinding of contract of a joint venture on account of reasons other 

than non – performance, such as Most Experienced partner of joint venture pulling 

out, court directions leading to breaking up of a joint venture before the start of work, 

which are not attributable to the poor performance of the contractor will however, 

not affect the qualification of the individual partners. 

4.3.6 JOINT VENTURES 

4.3.6.1 Maximum two members are allowed in a Joint Venture.  

4.3.6.2 In case, the bidder is a Joint Venture, any one member of the Joint Venture shall fulfil the minimum 
criteria given on para 4.3.1 either separately or combinedly i.e one member may fulfil para 4.3.1 
a. and the other member may fulfil para 4.3.1 b.   

5. One Bid per Bidder 

5.1. Each bidder shall submit only one bid for one package. The CPPP shall 

not allow a bidder to submit more than one bid for the same package. 
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6. Cost of Bidding 

6.1. The bidder shall bear all costs associated with the preparation and 

submission of his Bid, and the Employer will in no case be responsible and liable 

for those costs. 

7. Site Visit 

7.1. The Bidder, at the Bidder's own responsibility and risk is encouraged to visit 

and examine the Site of Works and its surroundings and obtain all information that 

may be necessary for preparing the Bid and entering into a contract for 

construction of the Work. The costs of visiting the Site shall be at the Bidder's 

own expense. 

B -BIDDING DOCUMENTS 

8. Content of Bidding Documents 

8.1. The set of bidding documents comprises the documents listed below 

and addenda issued in accordance with Clause 10: 
 

Section Particulars Volume No. 

 Invitation for Bids I 

1 Instructions to Bidders 

2 Qualification Information, and other 

forms 

3 Conditions of Contract 

4 Contract data 

5 Technical Specifications II 

6 Form of bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

8.2. Bidder will download the bidding documents (Volume-I, II, III & IV) from 

CPPP i.e. http://eprocure.gov.in. Documents to be furnished by the bidder in 

compliance to section 2 will be prepared by him and furnished as Volume- V in two 

parts (refer clause 12). 

8.3. The bidder is expected to examine carefully all instructions, conditions 

of contract, contract data, forms, terms, technical specifications, bill of quantities, 

forms, Annexes and drawings in the Bid Document. Failure to comply with the 

requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 

26 hereof, bids, which are not substantially responsive to the requirements of the 

Bid Documents, shall be rejected. 

http://eprocure.gov.in/
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9. Clarification of Bidding Documents 

9.1. A prospective bidder requiring any clarification of the bidding documents 

may notify the Employer in writing at the Employer's address indicated in the 

invitation to bid or by email on Employer’s email id. The Employer will respond to 

any request for clarification, which he received earlier than 10 days prior to the 

deadline for submission of bids. Copies of the Employer's response will be 

uploaded on CPPP http://eprocure.gov.in. 

9.2. Pre-bid meeting 

9.2.1. Pre-bid meeting shall be held at least 10 days (clear) prior to the last date 

of submission of the bid. The bidder or his official representative is invited to attend 

a pre-bid meeting, which will take place at the address, venue, time, and date 

as indicated in Appendix to ITB. 

9.2.2. The purpose of the meeting will be to clarify issues and to answer questions 

on any matter that may be raised at that stage. 

9.2.3. The bidder is required to submit any questions in writing or by email . 

9.2.4. Minutes of the meeting, including the text of the questions raised (without 

identifying the source of enquiry) and the responses given will be uploaded on CPPP 

http://eprocure.gov.in. Any modification of the bidding documents listed in Sub-

clause 8.1, which may become necessary as a result of the pre-bid meeting, 

shall be made by the Employer exclusively through the issue of an addendum 

pursuant to Clause No. 10 and not through the minutes of the pre-bid meeting. 

9.2.5. Non-attendance at the Pre-bid meeting will not be a cause for 

disqualification of a bidder. 

10. Amendment of Bidding Documents 

10.1. Before the deadline for submission of bids, the Employer may modify the 

bidding documents by issuing addenda. 

10.2. Any addendum thus issued shall be part of the bidding documents and 

shall be communicated in writing or by cable to all the purchasers of the bidding 

documents. Prospective bidders shall acknowledge receipt of each addendum in 

writing or by cable to the Employer. The Employer will assume no responsibility 

for postal delays. 

10.3. To give prospective bidders reasonable time in which to take an addendum 

into account in preparing their bids, the Employer may, at his discretion, extend as 

necessary, the deadline for submission of bids, in accordance with Sub-Clause 

20.2 below. 

C. PREPARATION OF BIDS 

11. Language of the Bid 

11.1. All documents relating to the bid shall be in the English language. 

12. Documents Comprising the Bid 

12.1 The bid to be uploaded by the bidder as Volume V of the bid document 

(refer Clause 8.1) shall be in two separate parts: 

Part I shall be named "Technical Bid" and shall 

comprise 

http://eprocure.gov.in/
http://eprocure.gov.in/
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i. Bid Security in the form of Insurance surety Bond (in the format at 
Section-8 issued by insurance company authorized by Insurance 
Regulatory and Development Authority of India), e-Bank 
Guarantee/physical bank guarantee (in the format at Section-8 from 
a scheduled Bank). 

ii. Qualification Information and supporting documents as specified in 
Section -2 

iii. Certificates, undertakings, affidavits as specified in Section 2 

iv. Any other information pursuant to Clause 4.2 of these instructions 

v.  Undertaking that the bid shall remain valid for the period 
specified in Clause 15.1 

 
Part II shall be named "Financial Bid" and shall comprise 

i. Form of Bid as specified in Section 6 

ii. Priced Bill of Quantities for items specified in Section 7 

12.2. Following documents, which are not submitted with the bid, will be deemed 

to be part of the bid. 
 

Section Particular Volume No. 

 Invitation for Bids (IFB) Volume I 

1 Instructions to Bidders 

3 Conditions of Contract 

4 Contract data 

5 Specifications Volume II 

9 Drawings Volume IV 

13. Bid Prices 

13.1. The contract shall be for the whole works as described in Sub-Clause 1.1, 

based on the priced Bill of Quantities submitted by the Bidder. 

13.2. The bidder shall fill in rates column only in figures for all items of the Works 

described in the Bill of Quantities. Items for which no rate or price is entered by 

the bidder will not be paid for by the Employer when executed and shall be deemed 

covered by the other rates and prices in the Bill of Quantities. 

13.3. All duties, taxes, and other levies including GST payable by the contractor 

under the contract, or for any other cause shall be included in the rates, submitted 

by the Bidder. 

14. The rates and prices quoted by the bidder shall be fixed for the 

duration of the contract and shall not be subject to adjustment on 

any account for for Installation and commissioning of Sensors 

for 15 day’s time period in a year, Data Acquisition, Data 

Transmission, Analysis, Management & one time Reporting 

including all Hardware and Software for the same for Bridge 

Health Monitoring System on XXXX Bridge at km XXXXXX  on 

NH XXXXX  in the State of XXXXXX consecutively for 2 years.  

Currencies of Bid and Payment 

14.1. The unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees including GST. All payments shall be made in Indian Rupees. 
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15. Bid Validity 

15.1. Bids shall remain valid for a period not less than 120 days after the 

deadline date for bid submission specified in Clause 20. A bid valid for a shorter 

period shall be rejected by the employer as non-responsive. In case of discrepancy 

in bid validity period between that given in the undertaking pursuant to Clause 

12.1 (v) and the Form of Bid submitted by the bidder, the latter shall be deemed 

to stand corrected in accordance with the former and the bidder has to provide 

for any additional security that is required. 

15.2. The exceptional circumstances, prior to expiry of the original time limit, 

the Employer may request that the bidders may extend the period of validity for a 

specified additional period. The request and the bidders' responses shall be made 

in writing or by email. A bidder may refuse the request without forfeiting his bid 

security. A bidder agreeing to the request will not be required or permitted to 

modify his bid, but will be required to extend the validity of his bid security 

for a period of the extension, and in compliance with Clause 16 in all respects. 

16. Bid Security 
16.1. The bidder shall furnish as part of its BID, a Bid Security of an amount mentioned 

in Appendix to ITB referred to in cl. 12.1 herein above in the form of Insurance 
surety Bond (in the format at Section-8 issued by insurance company 
authorized by Insurance Regulatory and Development Authority of India), 
e-Bank Guarantee issued by nationalized bank, or a Scheduled Bank in India 
having a net worth of at least Rs. 1000 crore (Rs. One thousand crore) in the 
favour of the Employer in the format at Section-8 (the "Bank Guarantee") 
and having a validity period of not less than 180 (one hundred eighty) days 
from the BID Due Date, inclusive of a claim period of 60(sixty) days, and 
may be extended as may be mutually agreed between the Employer and 
the Bidder from time to time. The Insurance Surety Bond shall be verified 
from the specific portal created for this purpose. The e-Bank 
Guarantee/Physical Bank Guarantee shall be transmitted through SFMS 
Gateway to the Bank mentioned in Appendix to ITB. In case the e- Bank 
Guarantee/Physical Bank Guarantee is issued by a foreign bank outside 
India, confirmation of the same by any nationalized bank in India is required. 
For the avoidance of doubt, Scheduled Bank shall mean a bank as defined 
under Section 2(e) of the Reserve Bank of India Act, 1934. A scanned copy 
of Insurance surety Bond, or e-Bank Guarantee/ Physical Bank Guarantee 
shall be uploaded on CPPP while applying to the tender. 



15 
 

Note: If it is not possible to furnish the Bid-security in the form of e-Bank Guarantee 

option -Physical Bank guarantee shall also be accepted. 

16.2. Any bid not accompanied by an acceptable Bid Security and not secured 

as indicated in Sub Clauses 16.1 above shall be rejected by the Employer as non-

responsive. 

16.3. The Bid Security of unsuccessful bidders will be returned within 28 days 

of the end of the bid validity period specified in Sub-Clause 15.1. 

16.4. The Bid Security of the successful bidder will be discharged when the bidder 

has signed the Agreement and furnished the required Performance Security. 

16.5. The Bid Security may be forfeited 

a) If the Bidder withdraws the Bid after Bid opening during the period of Bid 

validity; 

b) If the Bidder does not accept the correction of the Bid Price, pursuant to 

Clause 27; or 

c) in the case of a successful Bidder, if the Bidder fails within the specified 

time limit to 

(i) Sign the Agreement; or 

(ii) Furnish the required Performance Security. 

17. Alternative Proposals by Bidders 

17.1. Bidders shall submit offers that fully comply with the requirements of the 

bidding documents, including the conditions of contract (including mobilization 

advance or time for completion), basic technical design as indicated in the drawing 

and specifications. Conditional offer or alternative offers will not be 

considered further in the process of tender evaluation. 

18. The Bid shall contain no alterations or additions, except those to comply 

with instructions issued by the Employer. 

D. SUBMISSION OF BIDS 

19. Online submission of Bids 

19.1. The Bidder shall upload the Bid only in online. The original Bid security 

document and copy of transaction document towards payment of document fee 

shall be placed in an envelope which shall be sealed and shall clearly bear the 

identification such as “Name of Work” and the name and address of the bidder 

and submitted to the Employer at his address given in Appendix to ITB. 

20. Deadline for Submission of the Bids 

20.1. Complete Bids (including Technical and Financial) must be uploaded at 

the web site specified above not later than the date indicated in Appendix to 

ITB. The envelope containing hard copy of the documents mentioned in cl. 

19.1 shall be submitted in the address of the Employer mentioned in Appendix 

to ITB not later than the date indicated in Appendix to ITB. 
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20.2. The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and obligations 

of the Employer and the bidders previously subject to the original deadline will then 

be subject to the new deadline. 

 
 

21. Late Bids 

21.1. E-Procurement portal CPPP website https:// 

eprocure.gov.in/eprocure/app shall not allow submission of any Bid after the 

prescribed date and time as given in tender notice. Physical receipt of documents 

listed at clause 19.1 after the prescribed date and time as mentioned in Appendix 

to ITB shall not be considered and the bid shall be summarily rejected. 

22. Modifications and Withdrawal of Bids 

22.1. Bidders may modify or withdraw their bids online before the deadline 

prescribed in Clause 20. 

22.2. Withdrawal or modification of a Bid between the deadline for submission 

of bids and the expiration of the original period of bid validity specified in 

Clause 15.1 above or as extended pursuant to Clause 15.2 may result in the 

forfeiture of the Bid security pursuant to Clause 16. 

E. BID OPENING AND EVALUATION 

23. Bid Opening 

23.1. The      Employer      will       open        all      the        Bids        online 

in the presence of the Bidders or their representatives who choose to attend at 

time, date and the place specified in Appendix to ITB in the manner specified in 

Clause 20 and 23.3. In the event of the specified date of Bid opening being declared 

a holiday for the Employer, the Bids will be opened online at the appointed time on 

the next working day. 

23.2. Technical BID of only those Bidders shall be online opened whose documents 

listed at cl. 19.1 have been physically received and the Bid Security does conform 

to the amount and validity period as specified in the Invitation for Bid (ref. Column 

3 of IFB), and has been furnished in the form specified in Clause 16. Following the 

opening of Technical Bids, authenticity of the Bid Security shall be verified from 

concerned Bank(s)/Insurance Company. Evaluation of Technical Bid of all the 

Bidders whose Bid Security authenticity have been verified shall be carried out. 

Employer may seek any clarification from any Bidder on any document furnished 

by it but no additional document for any purpose shall be considered. Employer 

shall publish the result of Technical Bid evaluation in CPPP. If any Bidder becomes 

technically non-responsive, reasons for the same will also be published in CPPP and 

such technically non-responsive Bidders would be given 7 days time period to 

submit representation, if any. 

23.3.  
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(i) Save & except as provided in this tender document , the Employer shall 

not entertain any correspondence with any Bidder in relation the acceptance or 

rejection of any BID except that the Employer would display the result of technical 

evaluation on the CPPP and consider representations, if any, submitted by any 

of the Bidders whose Bid have been technically non- responsive. 

(ii) The representations submitted by any of the Bidders in pursuance to cl. 

(i) above  shall be considered by the Employer and final list technically responsive 

Bidders shall be published on CPPP for opening of Financial Bids. 

(iii) The Employer shall online open the Financial Bids of the technically 

responsive Bidders only on scheduled date and time in the presence of the 

authorized representative of the Bidders who may chose to attend. The Employer 

shall publicly announce the Bid Prices quoted by the technically responsive Bidders. 

Thereafter, the Employer shall prepare a record of opening of Financial Bids . 

24. Process to be Confidential 

24.1. Information relating to the examination, clarification, evaluation, and 

comparison of Bids and recommendations for the award of a contract shall not 

be disclosed to Bidders or any other persons not officially concerned with such 

process until the award to the successful Bidder has been announced. Any effort 

by a Bidder to influence the Employer's processing of Bids or award decisions 

may result in the rejection of his Bid. 

25. Clarification of Financial Bids 

25.1. To assist in the examination, evaluation, and comparison of Bids, the 

Employer may, at his discretion, ask any Bidder for clarification of his Bid, including 

breakdowns of unit rates. The request for clarification and the response shall be 

in writing or by email. 

25.2. Subject to sub-clause 25.1, no Bidder shall contact the Employer on any 

matter relating to his bid from the time of the bid opening to the time the contract 

is awarded. If the Bidder wishes to bring additional information to the notice of the 

Employer, it should do so in writing. 

25.3. Any effort by the Bidder to influence the Employer in the Employer's 

bid evaluation, bid comparison or contract award decisions may result in the 

rejection of the Bidders' bid. 

26. Examination of Bids and Determination of Responsiveness 

26.1. During the detailed evaluation of "Technical Bids", the Employer will 

determine whether each Bid (a) meets the eligibility criteria defined in Clause 3 and 

4; (b) has been properly digitally signed; (c) is accompanied by the required 

securities and; (d) is substantially responsive to the requirements of the Bidding 

documents. During the detailed evaluation of the "Financial Bid", the 

responsiveness of the bids will be further determined with respect to the remaining 

bid conditions, i.e., priced bill of quantities, technical specifications, and drawings. 

26.2. A substantially responsive "Financial Bid" is one which conforms to all the 

terms, conditions and specifications of the Bidding documents, without 
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material deviation or reservation.  A material deviation or reservation is one 

(a) which affects in any    substantial way the scope, quality, or performance of the 

Works; (b) which limits in any substantial way, inconsistent with the Bidding 

documents, the Employer's rights or the Bidder's obligations under the Contract; 

or (c) whose rectification would affect unfairly the competitive position of other 

Bidders presenting substantially responsive Bids. 

26.3. If a "Financial Bid" is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction or 

withdrawal of the non-conforming deviation or reservation. 

27. Evaluation and Comparison of Financial Bids 

27.1. The Employer will evaluate and compare only the Bids determined to 

be substantially responsive in accordance with Sub-Clause 26.2. 

27.2. The Employer reserves the right to accept or reject any variation or 

deviation. Variations and deviations and   other factors,   which   are in   excess of 

the requirements of the Bidding documents or otherwise result in unsolicited 

benefits for the Employer, shall not be taken into account in Bid evaluation. 

27.3. The estimated effect of the price adjustment conditions under Clause 47 

of the Conditions of Contract, during the period of implementation of the Contract, 

will not be taken into account in Bid evaluation. 

27.4. If the Bid of the successful Bidder is seriously unbalanced in relation to 

the Engineer's estimate of the cost of work to be performed under the contract, 

the Employer may require the Bidder to produce detailed price analyses for any or 

all items of the Bill of Quantities, to demonstrate the internal consistency of those 

prices with the construction methods and schedule proposed. After evaluation of 

the price analyses, the Employer may require that the amount of the performance 

security set forth in Clause 31 be increased at the expense of the successful Bidder 

to a level sufficient to protect the Employer against financial loss in the event of 

default of the successful Bidder under the Contract. 

27.5. A bid which contains several items in the Bill of Quantities which are 

unrealistically priced low and which cannot be substantiated satisfactorily by the 

bidder, may be rejected as non-responsive. 

F. AWARD OF CONTRACT 

28. Award Criteria 

28.1. Subject to Clause 29, the Employer will award the Contract to the Bidder 

whose Bid has been determined 

(i) to be substantially responsive to the Bidding documents and who has 

offered the lowest evaluated Bid Price; and 
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29. Employer's Right to Accept any Bid and to Reject any or all Bids 

29.1. Notwithstanding Clause 28, the Employer reserves the right to accept or 

reject any Bid, and to cancel the Bidding process and reject all Bids, at any time 

prior to the award of Contract, without thereby incurring any liability to the affected 

Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the 

grounds for the Employer's action. 

30. Notification of Award and Signing of Agreement 

30.1. The Bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by email, telex or facsimile 

confirmed by registered letter. This letter (hereinafter and in the Conditions of 

Contract called the Letter of Acceptance) will state the sum that the Employer will 

pay the Contractor in consideration of the execution, completion, and maintenance 

of the Works by the Contractor as prescribed by the Contract (hereinafter and in 

the Contract called the "Contract Price"). 

30.2. The notification of award will constitute the formation of the Contract, 

subject only to the furnishing of a performance security in accordance with 

the provisions of Clause 31. 

30.3. The Agreement will incorporate all agreements between the Employer and 

the successful Bidder. It will be signed by the Employer and the successful 

Bidder, within 7 days of submission of performance Security by the 

successful Bidder in accordance with cl. 31.1. 

 

30.4. Upon the furnishing by the successful Bidder of the Performance Security, 

the Employer will promptly notify the other Bidders that their Bids have been 

unsuccessful 

. 

31. Performance Security 

31.1. Within 21 days of receipt of the Letter of Acceptance, the successful Bidder 

shall deliver to the Employer a Performance Security in the form of Insurance surety 

Bond (in the format at Section-8 issued by insurance company authorized by 

Insurance Regulatory and Development Authority of India), or irrevocable and 

unconditional guarantee e-Bank Guarantee/ Physical Bank Guarantee from a Bank 

in the form set forth in Section- 8 (the Performance Security") for an amount equal 

to 3% (Three percent) of its Bid Price in the favour of Employer as detailed in 

Appendix to ITB. If it is not possible to furnish the Performance security in the form 

of e-Bank Guarantee option, Physical Bank guarantee shall also be accepted. 

31.2. Failure of the successful Bidder to comply with the requirements of Sub- 

Clause 31.1 shall constitute sufficient grounds for cancellation of the award and 
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forfeiture of the 

Bid Security. 

 
 

32. Advance Payment and Security 

32.1. The Employer will provide an Advance Payment on the Contract Price as 

stipulated in the Conditions of Contract, subject to maximum amount, as stated in 

the Contract Data. 

33. Corrupt or Fraudulent Practices 

33.1. The Employer will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 

competing for the contract in question and will declare the firm ineligible, either 

indefinitely or for a stated period of time, to be awarded a contract with National 

Highways Authority of India / State PWD and any other agencies, if it at any time 

determines that the firm has engaged in corrupt or fraudulent practices in 

competing for the contractor, or in execution. 

33.2. Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 

23.2 and Sub-Clause 59.2 of the Conditions of Contract. 

33.3. There shall be no payment towards bonus for early completion of the work. 

Bonus clause appeared else where in this document shall be deemed to have been 

deleted. 
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APPENDIX to ITB 

 
 

 
Sl. 

No. 

 Clause 

Reference 

with respect 

to Section – 

I 

1. Name of the Employer is …… [ Cl. 1.1] 

 The last five years  

 20.. – 20..  

 
2. 

20.. – 20.. 

20.. – 20.. 

[ Cl. 4.3 & 

4.3.1 a] 

 
20.. – 20.. 

 

 
20.. – 20.. 

 

3. 
The Average annual financial turn over amount required is Rs. 

… crore only 
[ Cl. 4.3 1 (a) ] 

4. Value of one similar work is Rs. …. crore only [Cl. 4.3. 1 (b) ] 

 
5. 

Liquid assets and /or availability of credit facilities is 

 

Rs. … lakhs only. 

 
[ Cl. 4.3.2 ] 

6. 
The pre-bid meeting will take place on …. at … Hrs. at  ….. in 

hybrid mode 
[Cl. 9.2.1] 

7. Bid Security should be for Rs…. [Cl. 16.1] 

8. Bank details for Bid Security [Cl. 16.1] 

9. 
Address of the Employer ….. 

[ Cl. 19.1] 

10. The bid should be submitted latest by ……….. at 11:00 AM [ Cl. 20.1] 

11. Hard copies will be submitted by ….. [ Cl. 20.1] 

 

12. 

The bid will be opened online on ……….. at … Hrs.  

[ Cl. 23.1 ] 

13. 
The Performance Security shall be in favour of …. 

[ Cl. 31. 1] 
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SECTION 2 

QUALIFICATION INFORMATION 

(TO BE FILLED IN BY THE BIDDER)
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QUALIFICATION INFORMATION 

The information to be filled in by the Bidder in the following pages will be used for 

purposes of post qualification as provided for in Clause 4 of the Instructions to Bidders. 

This information will not be incorporated in the Contract. 

1. Qualification requirements 

1.1 Constitution or Legal status of Bidder (in case of Joint Venture, information shall be 
provided in respect of Individual Members separately.  

[Attach copy] 

Place of registration:      

Principal place of business:      

Power of attorney of signatory of Bid                                   

[Attach] 

1.1 Total value of Installation and  Commissioning of Sensors, Data 

Acquisition, Data Transmission, Analysis, Management & Reporting 

including all Hardware and Software for the same for Bridge Health 

Monitoring System only or any part(s) of the same $work performed in the 

last five years i.e. ……………………………………………………………….. 

1.2 Work performed as prime contractor/member of joint 

venture/nominated subcontractor will also be considered provided the 

sub-contract involved execution of all main items of work described in the 

bid document, provided further that all other qualification criteria are 

satisfied (in the same name) on works of a similar nature i.e. Installation 

and  Commissioning  of Sensors, Data Acquisition , Data Transmission, 

Analysis, Management & Reporting including all Hardware and Software 

for the same for Bridge Health Monitoring System over the last five years. 

** 
 

Projec 

t 

Name 

Name o f 

the Employe 

r 

* 

Descri

ptio n 

of 

work 

Contract No 

. 

Value of 

contrac t 

(Rs. 

Crore) 

Date of 

issue 

of 

work 

order 

Stipulated 

period of 

completion 

. 

Actual 

date of 

comple

tion 

. 

Remarks 

explainin g 

reasons for 

delays & 

work 

complet 

         

         

         

         

         

* Attach certificate’s) from the Engineer-in- Charge 
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$ Attach certificate from Chartered Accountant. 

 
 

 
1.3 

(A) Existing commitments and on-going works : 

 

 

Description 
of works 

Place 
& 

State 

Contact 
No. 

Name & 
Address 

of 
Employer 

Value of 
Contract 
(Rs Cr) 

Stipulated 
Period of 
Completion 

Value of 
Works* 

remaining 
to be 

completed 
( Rs. Cr) 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 
        

        

        

        

        

        

        

 

*Attach certifacte(s) from the Engineer(s)-in-charge 

 (B) Works for which bids already submitted: 
 

Description 
of works 

Place & 
State 

Name & 
Address 

of 
Employer 

Estimate 
value of 
works 

(Rs. Cr.) 

Stipulated 
Period of 
Completion 

Date 
when 

decision is 
expected 

Remarks, if any 

1 2 3 4 5 6 7 
       

       

       

       

       

       

 
1.4 Financial reports for the last five years: balance sheets, profit and loss statements, 

auditors' reports (in case of companies/corporation), etc. List them below and attach 

copies. 

1.5 Evidence of access to financial resources to meet the qualification 

requirements: cash 

in hand, lines of credit, etc. List them below and attach copies of support 

documents. 

1.6 Name, address, and telephone, telex, and fax numbers of the Bidders' bankers 

who may provide references if contacted by the Employer. 

1.7 Information on litigation history in which the Bidder is involved. 
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Other Party (ies) 

 

Employer 

 
Cause of 

Dispute 

 
Amount 

involved 

Remarks 

showing 

Present Status 

     

1.8 Proposed work method and schedule. The Bidder should attach descriptions, 

drawings 

and charts as necessary to comply with the requirements of the Bidding documents. 

[Refer ITB Clause 4.1 & 4.2(h)] 

1.9 Quality Assurance Programme 

2 Additional Requirements 

2.1Bidders should provide any additional information required to fulfill the 

requirements of Clause 4 of the Instructions to the Bidders, if applicable, 

(i) Affidavit 

(ii) Undertaking 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 

AVAILABILITY OF CREDIT FACILITIES 

(CLAUSE 4.3.2 OF ITB) 

BANK CERTIFICATE 

 

This is to certify that M/s________   ____   _   ______   ___   ___ _____ is a reputed 

 

company with a good financial standing. If the contract for the work 

namely__________________________________________________________ 

___ is awarded to the above firm, we shall be able to provide overdraft/credit facilities 

to the extent of Rs----------------------------- to meet their working  capital requirements for 

executing the above contract during the contract period. 

 

 
(Signature) Name of Bank 

Senior Bank Manager 

Address of the Bank 

 “In case of Joint Venture, to be submitted separately for each member of Joint Venture) 
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UNDERTAKING 
 

 
I the undersigned do here by undertake that our firm 

M/s……………………………………. Agree to abide by this bid for a period 120 days 

from the last date fixed for receiving the same and it shall be binding on us and may be 

accepted at any time before the expiration of that period 

 

 

 

      (Signed by an authorized officer of the Firm) 

 

 

 

 

 

 

Title of Officer 

 

 

 

 

Name of the firm 

 

 

 

 

DATE 
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AFFIDAVIT 

 

1. I, the undersigned, do hereby certify that all the statements made in the 

required attachments are true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s................ 

……… …………………………………. have abandoned any work on National Highways in 

India nor any contract awarded to us for such works have been rescinded, during 

last five years prior to the date of this bid. 

 
3. The undersigned hereby authorise(s) and request(s) any bank, 

person, firm or corporation to furnish pertinent information 
deemed necessary and requested by the Department to verify 
this statement or regarding my (our) competence and general 
reputation. 

4. The undersigned understand and agrees that further qualifying 
information may be requested, and agrees to furnish any such 
information at the request of the Department/ Project 
implementing agency. 

 
 

 
 

 
 

(Signed by an Authorized Officer of the Firm) 

Title of Officer 

Name of Firm  
DATE 
 “In case of Joint Venture, to be submitted separately for each member of Joint Venture)
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UNDERTAKING 

 
I, the undersigned do hereby undertake that our firm M/s 

…………………………………………….……… Would invest a minimum cash of 25% of the value 

of the work during implementation of the Contract. 

 
 

 
 

 
(Signed by an Authorized Officer of the Firm), 

Title of Officer 

Name of Firm  
Date 
 “In case of Joint Venture, to be submitted separately for each member of Joint Venture) 

“ 
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SECTION 3 

CONDITIONS OF CONTRACT 
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Conditions of Contract 
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1. Definitions 

CONDITIONS OF CONTRACT 
 

A. GENERAL 

1.1. Terms, which are defined in the Contract Data, are not also defined 

in the Conditions of Contract but keep their defined meanings. Capital initials 

are used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming 

part of the Bid. Compensation Events are those defined in Clause 44 

hereunder. 

The Completion Date is the date of completion of the Works as certified by the 

Engineer in accordance with Sub Clause 55.1. 

The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works till the completion of Defects Liability period. It 

consists of the documents listed in Clause 2.3 below. 

The Contract Data defines the documents and other information, which comprise 

the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works 

has been accepted by the Employer. 

The Contractor's Bid is the completed Bidding document submitted by the 

Contractor to the Employer and includes Technical and Financial bids. 

The Contract Price is the price stated in the Letter of Acceptance and thereafter 

as adjusted in accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

A Defect is any part of the Works not completed in accordance with the 

Contract. 

The Defects Liability Period (DLP) is 36 months  period after the Installation and 

Commissioning and submission of reports. In case, Installation and Commissioning 

is extended/delayed, Data Acquisition, Data Transmission, Analysis, 

Management & Reporting for Bridge Health Monitoring System    will start from 

the date of completion of Installation and Commissioning.  

 

The Employer is the party who will employ the Contractor to carry out the 

Works. 

The Engineer is the person named in the Contract Data (or any other competent 

person appointed and notified to the contractor to act in replacement of the 

Engineer) who is responsible for supervising the Contractor, administering the 

Contract, certifying payments due to the Contractor, issuing and valuing 

Variations to the Contract, awarding extensions of time, and valuing the 

Compensation Events. 
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The Initial Contract Price is the Contract Price listed in the Employer's Letter 

of Acceptance. 

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the Installation and commissioning of Sensors 

for 15 day’s time period in a year, Data Acquisition, Data 

Transmission, Analysis, Management & one time Reporting 

including all Hardware and Software for the same for Bridge Health 

Monitoring System on XXXX Bridge at km XXXXXX  on NH XXXXX  in 

the State of XXXXXX consecutively for 2 years 

Materials are all supplies, including consumables, used by the contractor 

for incorporation in the Works. 

  Equipment/Hardware/Instruments/Software are any integral part of the 

Works, which is to have a mechanical, electrical, electronic or chemical or 

biological function. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those, which were included in the Bidding 

documents and are factual interpretative reports about the surface and sub- surface 

conditions at the site. 

Specification means the Specification of the works included in the Contract and 

any modification or addition made or approved by the Engineer. 

The Start Date is given in. the Contract Data. It is the date when the Contractor 

shall commence execution of the works. It does not necessarily coincide with any 

of the Site Possession Dates. 

A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract, which includes work 

on the Site. 
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Temporary Works are works designed, constructed, installed, and removed by 

the Contractor, which are needed for Installation, Commissioning and Maintenance 

of Sensors, Data Acquisition, Data Transmission, Analysis, Management & 

Reporting including all Hardware and Software for the same for Bridge 

Health Monitoring System 

A Variation is an instruction given by the Engineer, which varies the Works 

either in the Bridges under the scope of Health Monitoring System or 

enhancement of scope to an additional Bridge. 

The Works are what the Contract requires the Contractor to construct, install, 

and turn over to the Employer, as defined in the Contract Data. 

2. Interpretation 

2.1. In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around. Headings have no 

significance. Words have their normal meaning under the language of the Contract 

unless specifically defined. The Engineer will provide instructions clarifying queries 

about the Conditions of Contract. 

2.2. If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to the 

Completion Date and Intended Completion date for the whole of the Works). 

2.3. The documents forming the Contract shall be interpreted in the following 

order of priority: 

(1) Agreement 

(2) Letter of Acceptance, notice to proceed with the works 

(3) Contractor's Bid 

(4) Contract Data 

(5) Conditions of Contract including Special Conditions of Contract 

(6) Specifications 

(7) Drawings 

(8) Bill of quantities and 

(9) any other document listed in the Contract Data as forming part of the 

Contract. 

3. Languages and Law 

3.1. The language of the Contract and the law governing the Contract are 

stated in the Contract Data. 

4. Engineer's Decisions 

4.1. Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the 

Employer. 

5. Delegation 

5.1. The Engineer may delegate any of his duties and responsibilities to other 

people except to the Adjudicator after notifying the Contractor and may cancel any 

delegation after notifying the Contractor. 
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6. Communications 

6.1. Communications between parties which are referred to in   the conditions 

are effective only when in writing. A notice shall be effective only when it is 

delivered (in terms of Indian Contract Act). 

7. Sub-contracting 

7.1    Deleted 

8. Other Contractors - 

8.1. The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities, and the Employer between the dates given in the 

Schedule of other Contractors. The Contractor shall as referred to in the Contract 

Data, also provide facilities and services for them as described in the Schedule. 

The employer may modify the schedule of other contractors and shall notify the 

contractor of any such modification. 

9. Personnel 

9.1. The Contractor’s key personnel shall be competent enough to carry out 

installation, maintenance and operations works. 

9.2. If the Engineer asks the Contractor to remove a person who is a member 

of the Contractor's staff or his work force stating the reasons the Contractor 

shall ensure that the person leaves the Site within seven days and has no further 

connection with the work in the Contract. 

10. Employer's and Contractor's Risks 

10.1. The Employer carries the risks which this Contract states are Employer's 

risks, and the Contractor carries the risks which this Contract states are 

Contractor's risks. 

11. Employer's Risks 

11.1. The Employer is responsible for the excepted risks which are (a) in so far 

as they directly affect the execution of the Works in India, the risks of war, 

hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection 

or military or usurped power, civil war, riot commotion or disorder (unless restricted 

to the Contractor's employees),and contamination from any nuclear fuel or 

nuclear waste or radioactive toxic explosive, or (b); a cause due solely to the 

design of the Works, other than the Contractor's design. 

12. Contractor's Risks 

12.1. All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the Contract 

other than the excepted risks are the responsibility of the Contractor. 

13. Insurance 

13.1. The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects Liability 

Period, in the amounts and deductibles stated in the Contract Data for the 

following events which are due to the Contractor's risks: 

(a) loss of or damage to the structure ,Works, Plant and Materials; 

(b) loss of or damage to Equipment/Hardware/Instruments/Software ; 
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(c) loss of or damage of property (except the  structure , Plant, Materials and 

Equipment /Hardware/Instruments/Software) in connection with the Contract; 

and 

(d) Personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor 

to the Engineer for the Engineer's approval before the Start Date. All such 

insurance shall provide for compensation to be payable in the types and 

proportions of currencies required to rectify the loss or damage incurred. 

13.3. If  the Contractor does not provide any    of 

the policies  and  certificates  required,    the 

Employer may effect the  insurance which the Contractor should have 

provided             and 

recover the premiums the Employer has paid   from   payments   otherw ise 

due to the Contractor or, if no payment is due, the payment of the premiums 

shall be a debt due. 

13.4. Alterations to the terms of insurance shall    not   be   made without the 

approval of the Engineer. 

13.5. Both parties shall comply with any conditions of the insurance policies. 

14. Site Investigation Reports 

14.1. The Contractor, in preparing the Bid, shall rely on any site Investigation 

Reports referred to in the Contract Data, supplemented by any information 

available to the Bidder. 

15. Queries about the Contract Data 

15.1.   The Engineer will clarify queries on the Contract Data. 

16. Contractor to Construct the Works 

16.1.    The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. 

17. The Works to be completed by the Intended Completion Date 

17.1. The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the programme submitted by the 

Contractor, as updated with the approval of the Engineer, and complete them by 

the Intended Completion Date. 

17.2 Equipment/Hardware/Instruments/Software owned  by the Contractor for the 

work shall be the property of the Contractor. 

18. Approval by the Engineer 

18.1. The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer, who is to approve them if they comply 

with the Specifications and Drawings. 

18.2. The Contractor shall be responsible for design of Temporary Works. 

18.3. The Engineer's approval shall not alter the Contractor's responsibility for 

design of the Temporary Works. 

18.4. The Contractor shall obtain approval of third parties to the design of the 

Temporary Works where required. 

18.5 All Drawings prepared by the Contractor for the execution of the temporary 

or permanent Works, are subject to prior approval by the Engineer before their 
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use. 

 

18.6 There is no standardized analysis tool available presently for monitoring different 

parameters and for different topologies of the bridges. Contractor is free to propose 

software tool of his choice for analysing the data collected through sensors to furnish 

outcome deliverables like extent of deterioration in the strength of different 

components of the bridge, extent loss / deterioration in the 

cables/reinforcement/prestressing tendons, extent of additional stresses / forces / 

moments induced in the bridge components due to rotation, tilt etc., and consequent 

requirements for strengthening / rehabilitation extent of scouring , extent of 

deterioration in the bearings etc., and requirements of corresponding corrective 

actions. The Engineer will approve the aforesaid requirements as per guidelines of the 

Ministry.
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19. Safety 

19.1. The Contractor shall be responsible for the safety of all activities on the 

Site. 

20. Discoveries 

20.1. Any thing of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer. The Contractor is to notify 

the Engineer of such discoveries and carry out the Engineer's instructions for 

dealing with them. 

21. Possession of the Site 

21.1.    The Employer shall give possession of all parts of the Site for installation of 

the sensors, hardware and monitoring of the health of the bridge to the Contractor. 

If possession of a part is not given by the date stated in the Contract Data the 

Employer is deemed to have delayed the start of the relevant activities and this will 

be Compensation Event. 

22. Access to the Site 

22.1. The Contractor shall allow the Engineer and any person authorized by the 

Engineer access to the Site, to any place where work in connection with the 

Contract is being carried out or is intended to be carried out and to any place where 

materials or plant are being manufactured / fabricated / assembled for the 

works. 

23. Instructions 

23.1. The Contractor shall carry out all instructions of the Engineer pertaining 

to works, which comply with the applicable laws where the Site is located. 

23.2. The Contractor shall permit the Employer to inspect the Contractor's 

accounts and records relating to the performance of the Contractor and to have 

them audited by auditors appointed by the Employer, if so required by the 

Employer. 

24. Disputes 

24.1. If the Contractor believes that a decision taken by the Engineer was 

either outside the authority given to the Engineer by the Contract or that the 

decision was wrongly taken, the decision shall be referred to the DG (RD) & SS and 

Chairman of the Board of Directors of the Contractor for amicable settlement within 

14 days of the notification of the Engineer's decision for adjudication. 

25. Procedure for Disputes 

25.1. Upon such reference, such persons shall meet within 7 business days from 

the date of reference and attempt to amicably resolve the disputes. If such disputes 

are not resolved within 30 days from reference, either party may refer the dispute 

to arbitration as per Cl. 25.2. 

25.2 The arbitration shall be conducted in accordance with the arbitration 

procedure stated in the Special Conditions of Contract. 

26 Replacement of Dispute Review Expert. 

26.1 Deleted. 
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B.TIME CONTROL 

 

27. Programme 

27.1 Within the time stated in the Contract Data the Contractor shall submit 

to the Engineer for approval a Programme showing the general methods, 

arrangements, order and timing for all the activities in the Works along with 

monthly cash flow forecast. 

27.2 An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress achieved on 

the timing of the remaining work including any changes to the sequence of the 

activities. 

27.3 The contractor shall submit to the Engineer, for approval, an updated 

Programme at intervals no longer than the period stated in the Contract Data. 

If the Contractor does not submit an updated Programme with in this period, the 

Engineer may withhold the amount stated in the Contract Data from the next 

payment certificate and continue to withhold this amount until the next payment 

after the date on which the overdue programme has been submitted. 

27.4 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. The Contractor may revise the Programme and submit it to the 

Engineer again at any time. A revised Programme is to show the effect of Variations 

and Compensation Events. 

28 Extension of the Intended Completion Date 

28.1 The Engineer shall extend the Intended Completion Date for Installation 

and commissioning of Sensors for 15 day’s time period in a year, 

Data Acquisition, Data Transmission, Analysis, Management & one 

time Reporting including all Hardware and Software for the same 

for Bridge Health Monitoring System on XXXX Bridge at km XXXXXX  

on NH XXXXX  in the State of XXXXXX consecutively for 2 years    if 

a Compensation Event occurs or a Variation is issued which makes it impossible for 

Completion to be achieved by the intended Completion Date without the Contractor 

taking steps to accelerate the remaining work and which would cause the 

Contractor to incur additional cost. 

28.2. The Engineer shall decide whether and by how much to extend the Intended 

Completion Date within 35 days of the Contractor asking the Engineer for a decision 

upon the effect of a Compensation Event or Variation and submitting full supporting 

information. If the Contractor has failed to give early warning of a delay or has 

failed to Cooperate in dealing with a delay, the delay by this failure shall not be 

considered in assessing the new Intended Completion Date. 

28.3. The Engineer shall within 14 days of receiving full justification from the 

contractor for extension of Intended Completion Date refer to the Employer his 

decision. The Employer shall in not more than 21 days communicate to the Engineer 

the acceptance or otherwise of the Engineer's decision. If the Employer fails to 

give his acceptance, the Engineer shall not grant the extension and the contractor 

may refer the matter to the Dispute Review Expert under Clause 24.1. 
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29. Deleted 

30. Delays Ordered by the Engineer 

 
30.1. The Engineer may instruct the Contractor to delay the start or progress 

of any activity within the Works. 

31. Management Meetings 

31.1. Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review 

the plans for remaining work and to deal with matters raised in accordance with 

the early warning procedure. 

31.2. The Engineer shall record the business of management meetings and is 

to provide copies of his record to those attending the meeting and to the Employer. 

The responsibility of the parties for actions to be taken is to be decided by the 

Engineer either at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 

 
 

32. Early Warning 

32.1. The Contractor is to warn the Engineer at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of 

the work increase the Contract Price or delay the execution of works. The 

Engineer may require the Contractor to provide an estimate of the expected effect 

of the future event or circumstance on the Contract Price and Completion Date. 

The estimate is to be provided by the Contractor as soon as reasonably 

possible. 

32.2. The Contractor shall cooperate with the Engineer in making and considering 

proposals for how the effect of such an event or circumstance can be avoided or 

reduced by anyone involved in the work and in carrying out any resulting instruction 

of the Engineer. 

C. QUALITY CONTROL 

33. Identifying Defects 

33.1. The Engineer shall check the Contractor's work and notify the Contractor 

of any Defects that are found. Such checking shall not affect the Contractor's: 

responsibilities. The Engineer may instruct the Contractor to search for a Defect 

and to uncover and test any work that the Engineer considers may have a Defect 

34. Tests 

34.1. If the Engineer instructs the Contractor to carry out a test not specified 

in the Specification to check whether any work has a Defect and the test shows 

that it does, the Contractor shall pay for the test and any samples. If there is no 

Defect the test shall be a Compensation Event. 

35. Correction of Defects 

35.1. The Engineer shall give notice to the Contractor of any Defects before the 

end of the Defects Liability Period, which begins at Completion and is defined in the 

Contract Data. The Defects Liability Period shall be extended for as long as Defects 

remain to be corrected. 
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35.2. Every time notice of a Defect is given, the Contractor shall correct the notified 

Defect within the length of time specified by the Engineer's notice. 

 
 

36. Uncorrected Defects 

36.1. If the Contractor has not corrected a Defect within the time specified in the 

Engineer's notice, the Engineer will assess the cost of having the Defect corrected, 

and the Contractor will pay this amount. 

D. COST CONTROL 

37. Bill of Quantities 

37.1. The Bill of Quantities shall contain items for the construction, installation, 

testing and commissioning work to be done by the Contractor. 

37.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities for each 

item. 

38. Changes in the Quantities 

38.1. If the final quantity of Installation and Commissioning of any of  the 

Sensors differs from the quantity in the Bill of Quantities, the additional 

quantity(ies) shall be paid in the same rate as given in the Bill of Quantities.  

38.2. Deleted 

38.3. Deleted 

39. Variations 

39.1. All Variations shall be included in updated Programmes produced by the 

Contractor. 

40. Payments for Variations. 

40.1. The Contractor shall provide the Engineer with a quotation (with breakdown 

of unit rates) for carrying out the Variation other than for Installation and 

Commissioning of any of the   Sensors when requested to do so by the Engineer. 

The Engineer shall assess the quotation, which shall be given within seven days 

of the request or within any longer period stated by the Engineer and before the 

Variation is ordered. 

 

40.2 If the work in the Variation relates to Installation and commissioning of 

Sensors for 15 day’s time period in a year, Data Acquisition, Data 

Transmission, Analysis, Management & one time Reporting including all 

Hardware and Software for the same for Bridge Health Monitoring 

System on XXXX Bridge at km XXXXXX  on NH XXXXX  in the State of 

XXXXXX consecutively for 2 years or even some sensors in an additional 

Bridge, the additional quantity(ies) shall be paid in the same rate as given in the Bill 

of Quantities.  
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40.3 If the Contractor's quotation is unreasonable, the Engineer may order the 

Variation and make a change to the Contract Price which shall be based on Engineer's 

own forecast of the effects of the Variation on the Contractor's costs. 

40.4If the Engineer decides that the urgency of varying the work would prevent a 

quotation being given and considered without delaying the work, no quotation shall be 

given and the Variation shall be treated as a Compensation Event. 

 40.5The Contractor shall not be entitled to additional payment for costs, which could 

have been avoided by giving early warning. 

41. Cash Flow Forecasts  

41.1. When the Programme is updated, the contractor is to provide the Engineer 

with an updated cash flow forecast. 

42. Payment Certificates 

42.1. The Contractor shall submit to the Engineer monthly statements of the 

estimated, value of the work completed less the cumulative amount certified 

previously. 

42.2. Deleted 

42.3. The value of work executed shall be determined by the Engineer. 

42.4. The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

42.5. The value of work executed shall include the valuation of Variations and 

Compensation Events. 

42.6. The Engineer may exclude any item certified in a previous certificate 

or reduce the proportion of any item previously certified in any certificate in the 

light of later information. 

43. Payments 

43.1 Payments shall be adjusted for deductions for advance payments, retention, 

other recoveries in terms of the contract and taxes at source, as applicable under 

the law. The Employer shall pay the Contractor the amounts certified by the 

Engineer within 28 days of the date of each certificate. If the employer makes a 

late payment, the Contractor shall be paid interest on the late payment in the next 

payment. Interest shall be calculated from the date by which the payment should 

have been made up to the date when the late payment is made at 12% per annum. 

43.2. If an amount certified is increased in a later certificate as a result of 

an award by the Adjudicator or an Arbitrator, the Contractor shall be paid interest 

upon the delayed payment as set out in this clause. Interest shall be calculated 

from the date upon which the increased amount would have been certified in the 

absence of dispute. 
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43.3. Items of the Works for which no rate or price has been entered in will 

not be paid for by the Employer and shall be deemed covered by other rates and 

prices in the Contract. 

43.4.In case of JV,the invoice to the client shall be submitted by the lead 
partner of the JV 

 

44. Compensation Events 

44.1 The following are Compensation Events unless they are caused by the 

Contractor: 

(a)   The Employer does not give access to a part of the Site by the Site Possession 

Date stated in the Contract Data. 

 
b. The Employer modifies the schedule of other contractors in a way, 

which affects the work of the contractor under the contract. 

c. The Engineer orders a delay-or does not issue drawings, 
specifications or 
instructions required for execution of works on time. 

d. The Engineer instructs the Contractor to uncover or to carry 
out additional tests upon work, which is then found to have no 
Defects. 

e. Deleted 

f. Ground conditions are substantially more adverse than could 

reasonably "have been assumed before issuance of Letter of 
Acceptance from the information issued to Bidders (including the 
Site Investigation' Reports), from information available publicly 
and from a visual inspection of the site. 

g. The Engineer gives an instruction for dealing with an unforeseen 
condition, caused by the Employer, or additional work required for 
safety or other reasons. 

 
(h) Other contractors, public authorities, utilities or the Employer does not work 

within the dates and other constraints stated in the Contract, and they cause delay 

or extra cost to the Contractor. 

(i) The advance payment is delayed, beyond 28 days after receipt of 

application and bank guarantee. 

(j) The effect on the Contractor of any of the Employer's Risks. 

(k) The Engineer unreasonably delays issuing a Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Data or mentioned in 

the Contract. 

44.2. If a Compensation Event would cause additional cost or would prevent the 

work being completed before the Intended Completion Date, the Contract Price 

shall be increased and/or the Intended Completion Date is extended. The Engineer 

shall decide whether and by how much the Contract Price shall be increased and 

whether and by how much the Intended Completion Date shall be extended. 

44.3. As soon as information demonstrating the effect of each Compensation 

Event upon the Contractor's forecast cost has been provided by the Contractor, 

it is to be assessed by the Engineer and the Contract Price shall be adjusted 

accordingly. If the Contractor’s forecast is deemed unreasonable, the Engineer shall 

adjust the Contract price based on Engineer's own forecast. The Engineer will 

assume that the Contractor will react competently and promptly to the event. 
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44.4. The Contractor shall not be entitled to compensation to the extent that the 

Employer's interests are adversely affected by the Contractor not having given 

early warning or not having cooperated with the Engineer. 

 
 

45. Tax 

45.1. The rates quoted by the Contractor shall be deemed to be inclusive of 

the GST and other taxes that the Contractor will have to pay for the performance 

of this Contract. The Employer will perform such duties in regard to the deduction 

of such taxes at source as per applicable law. 

46. Currencies 

46.1. All payments shall be made-in Indian Rupees. 

47. Price Adjustment 

             Deleted  

48. Retention 

48.1. .  The Employer shall retain from each payment due to the Contractor for 

Installation and Commissioning of Sensors for 15 day’s time period in a year, Data 

Acquisition, Data Transmission, Analysis, Management & one time Reporting 

including all Hardware and Software for the same for Bridge Health Monitoring 

System on XXXX Bridge at km XXXXXX  on NH XXXXX  in the State of XXXXXX 

consecutively for 2 years the proportion stated in the Contract Data until 3 years 

from the date of completion. 

48.2.   3 years after the date of completion of Installation and Commissioning of 

Sensors for 15 day’s time period in a year, Data Acquisition, Data Transmission, 

Analysis, Management & one time Reporting including all Hardware and Software for 

the same for Bridge Health Monitoring System on XXXX Bridge at km XXXXXX  on NH 

XXXXX  in the State of XXXXXX consecutively for 2 years the retention money shall 

be refunded back to the Contractor.48.3   Deleted 

49. Liquidated Damages 

49.1. The Contractor shall pay liquidated damages to the Employer at the rate per 

day stated in the Contract Data for each day that the Completion Date is later than 

the Intended Completion Date for Installation and Commissioning of 

Sensors for 15 day’s time period in a year, Data Acquisition, Data 

Transmission, Analysis, Management & one time Reporting including all 

Hardware and Software for the same for Bridge Health Monitoring 

System on XXXX Bridge at km XXXXXX  on NH XXXXX  in the State of 

XXXXXX consecutively for 2 years .The total amount of liquidated damages 

shall not exceed the amount defined in the Contract Data. The Employer may deduct 

liquidated damages from payments due to the Contractor. Payment of liquidated 

damages does not affect the Contractor's liabilities. 

49.1. If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer shall correct any overpayment of liquidated damages by 

the Contractor by adjusting the next payment certificate. The Contractor shall be 

paid interest on the over payment calculated from the date of payment to the 

date of repayment at the rates specified in Sub Clause 43.1. 

49.2. Deleted 

49.3. Deleted 

50. Bonus 
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50.1. Deleted 

 
51. Advance Payment 

 
51.1. The Employer shall make advance payment to the Contractor 

of the amounts stated in the Contract Data by the date stated in the 

Contract Data, against provision by the Contractor of an Unconditional 

Bank Guarantee in a form and by a bank acceptable to the Employer 

in amounts and currencies  equal to be at least 110% of the advance 

payment. 

The guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the guarantee shall be progressively 

reduced by the amounts repaid by the Contractor. The mobilization 

advance would be deemed as interest bearing advance at an interest 

rate of 12%. 

51.2. The Contractor is to use the advance payment only to pay for 

Equipment/hardware/Instruments/Software /Plant and Mobilization 

expenses required specifically for execution of the Works. The Contractor shall 

demonstrate that advance payment has been used in this way by supplying 

copies of invoices or other documents to the Engineer. 

51.3 The advance payment shall be repaid by deducting proportionate amounts 

from payment otherwise due to the contractor, following the schedule of completed 

percentages of the works on a payment basis as shown in Contract Data. No 

account shall be taken up of the advance payment or it’s repayment in assessing 

valuation of work done, variations, price adjustment, Compensations Events, or 

Liquidated Damages. 

51.4 Secured Advance 

Deleted 

 
52. Securities 
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52.1. The Performance Security shall be provided to the Employer no later than the 

date specified in the Letter of Acceptance and shall be issued in an amount and 

form and by a bank or surety acceptable to the Employer, and denominated in 

Indian Rupees. The Performance Security shall be valid until a date 28 days from 

the date of expiry of Defects Liability Period. 

 
53. Deleted 

54. Cost of Repairs 

 
54.1. Loss or damage to the  structure ,Works or Materials to be incorporated in 

the Works between the Start Date and the end of the Defects Correction periods 

shall be remedied by the Contractor at the Contractor's cost if the loss or damage 

arises from the Contractor's acts or omissions. 

E. FINISHING THE CONTRACT 

55. Completion 

   55.1. The Contractor shall request the Engineer to issue a Certificate of 

Completion of the Works Installation and Commissioning of Sensors for 15 

day’s time period in a year, Data Acquisition, Data Transmission, Analysis, 

Management & one time Reporting including all Hardware and Software for 

the same for Bridge Health Monitoring System on XXXX Bridge at km XXXXXX  

on NH XXXXX  in the State of XXXXXX consecutively for 2 years and the 

Engineer will do so upon deciding that the Work is completed.  

56. Taking Over 

56.1. Deleted 

57. Final Account 

57.1. The Contractor shall supply to the Engineer a detailed account of the total 

amount that the Contractor considers payable under the Contract before the end 

of the Defects Liability Period. The Engineer shall issue a Defect Liability Certificate 

and certify any final payment that is due to the Contractor within 56 days of 

receiving the Contractor's account if it is correct and complete. If it is not, the 

Engineer shall issue within 56 days a schedule that states the scope of the 

corrections or additions that are necessary. If the Final Account is still unsatisfactory 

after it has been resubmitted, the Engineer shall decide on the amount payable to 

the Contractor and issue a payment certificate, within 56 days of receiving the 

Contractor's revised account. 

58. Operating and Maintenance Manuals 

'As Built" Drawings and Operating and Maintenance manuals shall be 

supplied by the 

Contractor by the dates stated in the Contract Data. 

58.1. If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract Data, or they do not receive the Engineer's approval, the 

Engineer shall withhold the amount stated in the Contract Data from payments 

due to the Contractor. 

59. Termination 

59.1. The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract. 
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59.2. Fundamental breaches of Contract include, but shall not be limited to the 

following: 

 
a. the Contractor stops work for 28 days when no stoppage of work 

is shown on the current Programme and the stoppage has not been 
authorized by the Engineer; 

b. the Engineer instructs the Contractor to delay the progress 
of the Works and the instruction is not withdrawn within 28 days; 

c. the Employer or the Contractor is made bankrupt or goes into 
liquidation other than for a reconstruction or amalgamation; 

d. a payment certified by the Engineer is not paid by the Employer to 
the Contractor within 56 days of the date of the Engineer's 
certificate; 

e. the Engineer gives Notice that failure to correct a particular Defect 
is a fundamental breach of Contract and the Contractor fails to 
correct it within a reasonable period of time determined by the 
Engineer; 

f. the Contractor does not maintain a security which is required; 

g. the Contractor has delayed the completion of works by the 
number of days for which the maximum amount of liquidated 
damages can be paid as defined in the Contract data; and 

 
(h) if the Contractor, in the judgment of the Employer has engaged in corrupt 

or fraudulent practices in competing for or in executing the Contract. 

For the purpose of this paragraph: "corrupt practice" means the offering, giving, 

receiving or soliciting of any thing of value to influence the action of a public official 

in the procurement process or in contract execution. "Fraudulent practice" means 

a misrepresentation of facts in order to influence a procurement process or the 

execution of a contract to the detriment of the Borrower, and includes collusive 

practice among Bidders (prior to or after bid submission) designed to establish bid 

prices at artificial non-competitive levels and to deprive the Borrower of the 

benefits of free and open competition." 

 
 

59.3. When either party to the Contract gives notice of a breach of contract 

to the Engineer for a cause other than those listed under Sub Clause 59.2 above, 

the Engineer shall decide whether the breach is fundamental or not. 

59.4. Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

59.5. If the Contract is terminated the Contractor shall stop work immediately, 

make the Site safe and secure and leave the Site, as soon as reasonably possible. 

60. Payment upon Termination 

60.1. If the-Contract is terminated because of a fundamental breach of Contract 

by the Contractor, the Engineer shall issue a certificate for the value of the work 

done less advance payments received up to the date of the issue of the certificate, 

less other recoveries due in terms of the contract,  less taxes due to be deducted 

at source as per applicable law and less the percentage to apply to the work 

not completed as indicated in the Contract Data. Additional Liquidated Damages 

shall not apply. If the total amount due to the Employer exceeds any payment due 

to the Contractor, the difference shall be a debt payable to the Employer. 
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60.2. If the Contract is terminated at the Employer's convenience or because 

of a fundamental breach of Contract by the Employer, the Engineer shall issue 

a certificate for the value of the work done, the cost of balance material brought 

by the contractor and available at site, the reasonable cost of removal of 

Equipment/Hardware/Instruments/Software, repatriation of the Contractor's 

personnel employed solely on the Works, and the Contractor's costs of protecting 

and securing the Works and less advance payments received up to the date of the 

certificate, less other recoveries due in terms of the contract and less taxes due to 

be deducted at source as per applicable law. 

61. Property 

61.1. All materials on the Site, Plant, 

Equipment/Hardware/Instruments/Software, Temporary Works and Works are 

deemed to be the property of the Employer, if the Contract is terminated because 

of a Contractor's default. 

62. Release from Performance 

62.1. If the Contract is frustrated by the outbreak of war or by any other event 

entirely outside the control of either the Employer or the Contractor, the Engineer 

shall certify that the Contract has been frustrated. The Contractor shall make the 

Site safe and stop work as quickly as possible after receiving this certificate and 

shall be paid for all work carried out before receiving it and for any work carried 

out afterwards to which commitment was made. 

F. SPECIAL CONDITIONS OF CONTRACT 

1. LABOUR: 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport. 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return 

in detail, in such form and at such intervals as the Engineer may prescribe, showing 

the staff and the numbers of the several classes of labour from time to time 

employed by the Contractor on the Site and such other information as the Engineer 

may require. 

2. COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub-contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or 

local authority and any other labour law (including rules), regulations, bye laws that 

may be passed or notification that may be issued under any labour law in future 

either by the State or the Central Government or the local authority. Salient 

features of some of the major labour laws that are applicable to construction 

industry are given below. The Contractor shall keep the Employer indemnified in 

case any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made there 

under, regulations or notifications including amendments. If the Employer is caused 

to pay or reimburse, such amounts as may be necessary to cause or observe, or 

for non- observance of the provisions stipulated in the notifications/bye laws/ 

Acts/Rules/regulations including amendments, if any, on the part of the Contractor, 

the Engineer/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance security. The Employer/Engineer 

shall also have right to recover from the Contractor 
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any sum required or estimated to be required for making good the loss or damage 

suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time. 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 

WORK. - 

 
a. Workmen Compensation Act 1923 :- The Act provides for 

compensation in case of 
injury by accident arising out of and during the course of 

employment. 

b. Payment of Gratuity Act 1972 :- Gratuity is payable to an employee 
under the Act on satisfaction of certain conditions on separation if an 
employee has completed 5 years service or more on death, the 
rate of 15 days wages for every completed year of service. The 
Act is applicable to, all establishments employing 10 or more 
employees. 

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides 

for monthly contributions by the employer plus workers @ 10% or 8.33%. The 

benefits payable under the Act are: 

(i) Pension or family pension on retirement or death, as the case may be. 

(ii) Deposit linked insurance on the death in harness of the worker. 

(iii) Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951 :- The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970 :- The Act provides for 

certain welfare measures to be provided by the Contractor to contact labour and in 

case the Contractor fails to provide, the same are required to be provided, by the 

Principal Employer by Law. The Principal Employer is required to take Certificate 

of Registration and the Contractor required to take license from the designated 

officer. The Act is applicable to the establishments or Contractor of Principal 

Employer, if they employ 20 or more contract labour. 

f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than 

the Minimum Wages fixed by appropriate Government as per provisions of the 

Act, if the employment is a scheduled employment. Construction of Buildings, 

Roads, Runways are scheduled employments. 

g) Payment of Wages Act 1936:- It lays down as to by what date the wages 

are to be paid, when it will be paid and what deductions can be made from 

the wages of the workers. 

h) Equal Remuneration Act 1979 : - The Act provides for payment of equal 

wages for work of equal nature to Male and Female workers and for not making 

discrimination against Female employees in the matters of transfers, training and 

promotions etc. 

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments 

employing 20or more employees. The Act provides for payments of annual bonus 

subject to a minimum of 8.33% of wages and maximum of 20% of wages to 

employees drawing Rs.3500/-per month or less. The bonus to be paid to 
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employees getting Rs.2500/- per month or above upto Rs.3500/- per month shall 

be worked out by taking wages as Rs.2500/ per month only. The Act does not apply 

to certain establishments. The newly set-up establishments are exempted for 

five years in certain circumstances. Some of the State Governments have reduced 

the employment size from 20 to 10 for the purpose of applicability of this Act. 

j) Industrial Disputes Act 1947:- The Act lays down the machinery and 

procedure for resolution of Industrial disputes, in what situations a strike or lock- 

out becomes illegal and what are the requirements for laying off or retrenching the 

employees or closing down the establishment. 

k) Industrial        Employment       Standing       Orders       Act       1946:- 

It is applicable to all establishments employing 100 or more workmen (employment 

size reduced by some of the States and Central Government to 50). The Act 

provides for laying down rules governing the conditions of employment by the 

Employer on matters provided in the Act and get the same certified by the 

designated Authority. 

l) Trade Union Act 1926: - The Act lays down the procedure for registration 

of trade unions of workmen and employers. The Trade Unions registered under 

the Act have been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation Act 1986): - The Act prohibits 

employment of children below 14 years of age in certain occupations and processes    

and     provides     for     regulation     of     employment     of children in all other 

occupations and   processes. Employment of Child Labour is prohibited in Building 

and Construction Industry. 

n) Inter-State Migrant workmen's Regulation of Employment & Conditions 

of service) Act 1979: 

The Act is applicable to an establishment which employs 5 or more inter- 

state migrant workmen through an intermediary (who has recruited workmen 

in one state for employment in the establishment situated in another state). The 

Inter-State migrant workmen, in an establishment to which this Act becomes 

applicable, are required to be provided certain facilities such as housing, medical 

aid, traveling expenses from home upto the establishment and back, etc. 

o) The Building and Other 

Construction workers   Regulation   of   Employment   and     Conditions of Service 

Act 1996 and the Cess Act of 1996: All the establishments who carry on any 

building or other construction work and employs  10 or more workers are 

covered under this Act. All such establishments are required to pay cess at the rate 

not    exceeding 2% of the cost of construction as may be modified by the 

Government. The Employer of the establishment is required to provide safety 

measures at the Building or construction work and other welfare measures, such 

as Canteens, First-Aid facilities, Ambulance, Housing accommodations   for   

workers    near    the    work    place    etc.    The Employer to whom   the   Act   

applies   has   to   obtain   a registration certificate from the Registering Officer 

appointed by the Government. 

p) Factories Act 1948:- The Act lays down the procedure for approval of 

plans before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding accidents 

or dangerous occurrences to designated authorities. It is 
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applicable 'to premises employing 10 persons or more with aid of power or 20 

or more persons without the aid of power engaged in manufacturing process. 

 
 

 

 

 
ARBITRATION (GCC Clause 25.2) 

The procedure for arbitration will be as follows: 

(i) In case of Dispute or difference arising between the Employer and a 

domestic contractor relating to any matter arising out of or connected with this 

agreement, such disputes or difference shall be settled in accordance with the 

Arbitration and Conciliation Act, 1996 and amendments thereto. The parties shall 

make efforts to agree on a sole arbitrator and only if such an attempt dose 

not succeed and the Arbitral Tribunal consisting of 3 arbitrators one each to be 

appointed by the Employer and the Contractor and the third Arbitrator to be 

chosen by the two Arbitrators so appointed by the Parties to act as Presiding 

Arbitrator shall be considered. In case of failure of the two arbitrators appointed by 

the parties to reach upon a consensus within a period of 30 days from the 

appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall 

be appointed by the Council, Indian Road Congress. 

(ii) If one of the parties fails to appoint its arbitrator in pursuance of sub clause 

(i) above within 30 days after receipt of the notice of the appointment of its 

arbitrator by the other party, then the Council, Indian Roads Congress shall 

appoint the arbitrator. A certified copy of the order of the Council, Indian Roads 

Congress making such an appointment shall be furnished to each of the parties. 

(iii) Arbitration proceedings shall be held in India, and the language of the 

arbitration proceedings and that of all documents and communications between 

the parties shall be English. 

(iv) The decision of the majority of arbitrators shall be final and binding 

upon both parties. The cost and expenses of Arbitration proceedings will be 

paid as per Arbitration and Conciliation Act, 1996 and amendments thereto and 

rules framed thereunder. However, the expenses incurred by each party in 

connection with the preparation, presentation, etc. of its proceedings as also the 

fees and expenses paid to the arbitrator appointed by such party or on its behalf 

shall be borne by each party itself. 

 
 

(i) Performance under the contract shall continue during the arbitration 

proceedings and payments due to the contractor by the owners shall not be 

withheld, unless they are the subject matter of the arbitration pro
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SECTION 4 

CONTRACT DATA 
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CONTRACT DATA 
 

  Clause 

Reference 

With respect 

to section 3 

 
1. 

The Employer is 

Name: …….. 

Address: ……. 

 
[ Cl. 1.1] 

2. The Engineer is ……………………….PWD/NHAI/NHIDCL/BRO [Cl. 1.1] 

 
 

3. 

The Defects Liability Period (DLP) is 36 months  period 

after the Installation and Commissioning and submission 

of reports. In case, Installation and Commissioning is 

extended/delayed, Data Acquisition, Data Transmission, 

Analysis, Management & Reporting for Bridge Health 

Monitoring System    will start from the date of 

completion of Installation and Commissioning.  

 

 
 
[Cl.1.1 & 35] 

4. 
The Start Date shall be within 15 (fifteen) days for the date of 

issue of the Notice to proceed with the work. 
[ Cl. 1.1] 

 
 

5. 

The Intended Completion Date for the whole of the Installation 

and Commissioning of Sensors for 15 day’s time period 

in a year, Data Acquisition, Data Transmission, Analysis, 

Management & one time Reporting including all 

Hardware and Software for the same for Bridge Health 

Monitoring System on XXXX Bridge at km XXXXXX  on 

NH XXXXX  in the State of XXXXXX consecutively for 2 

years is 17 months after start of work 

The first cycle of reporting shall be done within 5months time period 

and the second cycle of reporting shall be done within 17 months time 

period from the Start Date 

 

[ Cl. 

1.1,17&28] 

6. 
The Site is located at river ……………….  in the State of …….. 

[Cl. 1.1] 

 
 

 
 
 

7. 

The Works shall consist of Installation and Commissioning of 

Sensors for 15 day’s time period in a year, Data 

Acquisition, Data Transmission, Analysis, Management 

& one time Reporting including all Hardware and 

Software for the same for Bridge Health Monitoring 

System on XXXX Bridge at km XXXXXX  on NH XXXXX  in 

the State of XXXXXX consecutively for 2 years 

 
 

 
 
 

[ Cl. 1.1] 

8. The Contractor is ………… [Cl. 1.1, 8] 

9. The following documents also form part of the  Contract: [Cl.2.3] 

10. The law which applies to the Contact is the law of Union of India [Cl.3.1] 
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11. The language of the Contract documents is English. [Cl.3.1] 

12. The Schedule of other contractors [Cl. 8] 

 
 

13. 

The minimum insurance cover for physical property, injury and death 

is Rs. 5 lakhs per occurrence with the number of occurrence es limited 

to four. After each occurrence, contractor will pay additional premium 

necessary to make insurance valid for four occurrences always. 

 
 

[Cl.13] 



57 
 

14. Site investigation report [Cl.14] 

15. 
The Site Possession Dates shall be within seven days from Notice 

to Proceed to Work. 
[Cl.21] 

16. 
The period for submission of the programme for approval of Engineer 

shall be 21 days from the issue of Letter of Acceptance. 
[ Cl.27.1] 

17. The period between programme updates shall be 90 days. [ Cl. 27.3] 

18. 
The amount to be withheld for late submission of an updated 

programme shall be 1 % of the contract value. 
[ Cl. 27.3] 

19. The following events shall also be Compensation Events: [ Cl. 44] 

 Nil  

20. The currency of the contract is Indian Rupees {Cl.46} 

21. 
The proportion of payments retained (retention money)      

shall be 5% from each. 
[Cl. 48] 

 

22. 

 
Amount of liquidated damages 

for delay in completion of works 

For whole of work (1/2000)th of 

the Initial Contract Price, rounded 

off to the nearest Thousand, per 

day. 

 

[Cl.49] 

 
23. 

Maximum limit of liquidated 

damages for delay in completion 

of work. 

10 percent of the Initial Contract 

Price rounded off to the nearest 

thousand. 

 
[Cl.49] 

 

 
24. 

The amounts of the advance payment are: 

10% of BoQ amount for Installation & Commissioning of Sensors 

including all Hardware and Software for Data Acquisition, 

Data Transmission, Analysis, Management & Reporting for 

Bridge Health Monitoring 

 

 
[Cl.51.1] 

 
 

 

 
25. 

Repayment of advance payment for mobilization and  

Equipment/Hardware/Instruments/Software/Plant 

The advance loan shall be repaid with percentage deductions from 

the interim payments certified by the Engineer under the Contract. 

Deductions shall commence from the next Interim Payment 

Certificate following payment of Advance and shall be made at the 

rate of 20 percent of the amounts of all Interim Payment Certificates 

until such time as the loan has been repaid, always provided that the 

loan shall be completely repaid prior to the expiry of the original time 

for completion pursuant to Clauses 17 and 28. 

 
 

 

 
[Cl.51.3] 

 
26. 

The Securities shall be for the following minimum amounts 

equivalent as a percentage of the Contract Price: 

Performance Security for 3 per cent of contract price 

 
[Cl.52] 

 
 

27. 

The “As-Built” Drawings & Operating and Maintenance Manual shall 

be submitted within 15 days of completion of Installation and 

Commissioning of Sensors including all Hardware and Software 

for Data Acquisition, Data Transmission, Analysis, 

Management & Reporting for Bridge Health Monitoring 

 
 

[Cl.58] 

28. 
The amount to be withheld for failing to supply “As-Built” Drawings 

& Operating and Maintenance Manual by the stipulated date: Last 
[Cl.58] 
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 IPC and Final Bill for Installation and Commissioning of Sensors 

including all Hardware and Software for Data Acquisition, 

Data Transmission, Analysis, Management & Reporting for 

Bridge Health Monitoring shall not be paid 

 

 
29. 

The percentage to apply to the value of the work not completed 

representing the Employer’s additional cost for completing the   Works 

shall be 20 per cent. 

 
[Cl.60] 
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SECTION 5 

TECHNICAL SPECIFICATION 
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TECHNICAL SPECIFICATIONS: 
1.  Bridge Health Monitoring System will be undertaken for the …………………………………..district 
of …………….. The bridge has ……………..carriageway. The bridge has ………….nos. spans, span length 
……m and ………. Superstructure type.. The bridge was completed on ……/built approximately ……. 
years back.  
 
GAD (as built/reconstructed) enclosed. 
 
Typical cross section of the bridge enclosed. 
 
 
2. Bridge Health Monitoring will be done for 60 months period following completion of installation 
and commissioning. 
3. The location and numbers of the sensors are as detailed below: 

Sensor Type Location Numbers 

Triaxial Accelerometer   

Strain Gauge   

Temperature Sensor   

Biaxial Inclinometer / Tilt 
meter on girder  

 
 

Corrosion sensor   

Biaxial Inclinometer on pier 
cap 

 
 

Linear Variable Displacement 
Transducer on pier cap 

 
 

Acoustic Sensor  on pier   

 
4. Following are the Technical Specifications of the Sensors: 

Sl. 
No. 

Sensor Type Sensor Details Specifications 

1 Tri axial 
Accelerometer 

Type or Model MEMS 

Measurement Range ± 2g,4g,8g 

Resolution 20bit, 50µg 

Frequency Response 0 – 200Hz 

Sampling Rate Selectable upto 2000 S/s 

Operating temperature -20oC to +80oC 

Waterproof IP 67 compliant 

Installation Surface mounting on structure either by 
clamping or gluing 

2 Strain Gauge Type or Model FBG 

Length of Measurement basis 500mm+/-20mm 

Temperature compensation Intrinsic type; a separate temperature 

compensation mechanism should be 

included within the same strain sensor 

conduit or have no effect from 

temperature variation on the strain 

measurement. 

Measurand Deformation and/or Strain 

Measurement Range +/-1000 µε 

Sampling Rate Selectable upto 200 Hz 

Operating temperature -20oC to +80oC 
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Measurement precision 1 µε 

Accuracy ±2% reading individually calibrated to 
NIST standards 

Installation Surface mounting on structure either by 
clamping or gluing 

Waterproof IP 67 compliant 

3 Temperature 
Sensor 

Sensor Type Thermocouple 

Measurand 
Temperature in structural concrete 
section 

Range -10°C to +80°C 

Accuracy ±0.1°C 

Resolution ±0.01°C 

Sampling rate 1 Hz 
Waterproof IP 67 compliant 

  Installation Surface mounting on structure either by 
clamping or gluing 

4 Biaxial 
Inclinometer
 
/ Tilt meter 

Type or Model MEMS  

Measurement Range ± 10° 

Accuracy ± 0.05° 

Measurands Rotation of vertical structure in degree or 
radian 

Resolution ± 0.001°  

Repeatibility ± 0.01° (static) 

Linearity 2% of full scale 

Sample rate Selectable upto 200 Hz 

Operating temperature -20oC to +80oC 

Waterproof IP67 compliant 

Installation Surface mounting on structure either by 
clamping or gluing 

5 Corrosion sensor Type or Model Corrosion sensor (Sensor should contain 
anode and cathode to measure corrosion 
penetration in steel and concrete 
resistivity to corrosion) 

Measurement  LPR, resistance 

Temperature -20oC to +80oC 

Reference Cell The reference cell will be the ERE 20 
standard MnO2/Ag-Agcl reference cell 

Installation Core drilling minimum 40mm 

6 Linear Variable 
Displacement 
Transducer 

Type or Model Potentiometric 

Measurement Range ± 25 mm 

Accuracy 0.1 mm 

Resolution 0.01 mm 

Waterproof IP67 compliant 

Installation Surface mounting on structure either by 
clamping or gluing 

Operating Temperature -20oC to +80oC 

7 Acoustic Sensor on 
pier 

Type or Model Sonic 

Depth Range Up to 25m 

Depth Resolution 10 cm 

Frequency/Rate 200 kHz 

Beam Width 9˚ ± 1˚ 

Temperature Sensor Included  

Temperature accuracy 0.1˚C 

Temperature Resolution 0.01˚C 
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Operating Depth 10m 

Protection type Capable to be submerged in water 

All the sensors shall have synchronised aggregator as the data have to be time synchronized. 

5. The Contractor shall provide compatible power arrangement. Data Acquisition System 
collect data from all the sensors and Data Transmission System transmit the data to 
appropriate storage location i.e. server/cloud. The Contractor shall analyse the data with 
compatible and internationally recognized s o f t w a r e  tool and submit consolidated report 
to the Employer on monthly basis. The Data Acquisition System, Data Transmission System 
and the analysis tool shall be got approved from Employer and any other agency Employer 
may like to engage for technical advice in such matter. 

 
Data Acquisition System and Data Transmission System should have the following minimum 
specifications to record, automate the measurements from various sensors. 

 

 Capable of taking reading from all sensors in synchronized manner. 

 The reading unit must have multiple sensors connection capability to avoid separate 
Data logger for each sensor and thus crowding the instrumentation panel. 

 The reading unit must be capable of automatic, scheduled, long-term reading 
and storage of data on local data logger. The reading unit must be capable of 
remote connection via analogue or mobile telephone modem, or TCP/IP 
connection, for programming of measurements and data downloading. 

 The reading unit must be easy and safe to handle and operate, packed in an 
appropriate manner for use on-site. 

 The reading unit must be powered by AC/DC current and internal battery for 
uninterrupted operation in case of power failure. 

 The reading unit shall be protected in IP67 based enclosure. 
 
6. Software for Data Management, Visualization, Analysis, Data Forwarding 

 Ability to store all inspection and maintenance data that is collected on the field, along with 

all photographs and documents. Capability to capture, manage, retrieve, and archive all 

types of document formats, including Microsoft Office (Excel and Word), sketches (TIF), 

photographs (JPG), video (AVI), PDFs, as well as drawings (DGN) and many other 

commonly used formats for the bridges effectively and efficiently. Ability to create a custom 

report on the fly as per the user requirement and flexible workflows for managing complex 

inspection and maintenance processes. 

 The data management should consist of execution of measurements (reading of 
sensors), Storage of data (local or remote) and provide access to data. 

 The provision to collect data manually, semi-automatically or automatically; on site 
or remotely; periodically or continuously; statically and dynamically with predefined 
schedule shall be provided. 

 Data shall be stored in the form of report, tables and diagrams on different types of 
support, such as electronic files or hard versions. 

 The manner of storage of data has to ensure that data will not be lost and that 
prompt access to any selected data is possible. The software that manages the 
collection and storage of data shall be part of the monitoring system and user 
friendly. 

 Advanced data visualization (threshold levels, diagnostic algorithms and tools, 
additional information to be published etc.) is to be defined and customizable by 
the client. 

 Data publishing on a secure website, including automatic warning generation and 
data representation in table, graphical and map formats. Data export to Excel or 
excel compatible files. 

 All predefined monitoring parameters shall be executed automatically by the software. 

 Setup warning and alarm generation module to raise an issue to the engineer if the 
defined parameter crosses the threshold set. 
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 The Software should store the data in a database for easy access and storage on 
automatic and continuous mode. 

 The Software shall be compatible with the data logging soft wares and can be installed 
on either windows, Mac or Linux operating system. 

 The system will be capable of reporting loads action on the bridge and the 
corresponding responses from the bridge. The loads will include wind, temperature, 
weather and traffic. The responses reported are the measures values in SI units at 
the point of instrumentation. 

 The software will be capable of comparing all combinations of measured values, this 
combination will be both graphical and tabulated. All values and combination of 
values will be possible to extract either as real-time values or historical. The software 
will be able to generate a number of predefined reports. 

 Real-time presentation 
 All real-time values will be presented graphical or tabulated. All values are the 

measured values converted to SI unit values filtered for noise. 

 The software will be able to present all measured values as a function of time 
simultaneously. 

 The software will support all measured values to be presented as a function of each 
other. The Software will support any mathematical manipulation of a single or any 
combination of two or more measured values. 

 Historical presentation 
 Contractor is free to propose software tool of his choice for analysing the data 

collected through sensors to furnish outcome deliverables like extent of 
deterioration in the strength of different components of the bridge, extent loss 
/ deterioration in the cables/reinforcement/prestressing tendons, extent of 
additional stresses / forces / moments induced in the bridge components due 
to rotation, tilt etc., and consequent requirements for strengthening / 
rehabilitation extent of scouring , extent of deterioration in the bearings etc., 
and requirements of corresponding corrective actions. 

 Any values from any time period will be presentable. 

7. Approvals from Engineer 
The Contractor will take approval for the following from the Engineer: 
i. Document and disseminate information, including recommendations for long-term SHM 
implementation 

ii Schematic drawing of the bridge (either on as-built drawing if available or prepared 
drawing) showing actual position of sensors and arrangement of their embedment 

iii Conformance of the sensors to this Technical Specifications 

iv. Methodology of installation and commissioning of sensors 
v. Details of Data Acquisition System, Data Transmission System and storage supported by 

materials and equipment detail, suitable diagrams, and any other detail as may be 
required by the Engineer 

vi. Algorithm for bridge health parameters and its evaluation 
vii. Selected analysis software/tool along with key performance indicators considered 

and weightage thereto. 
viii. Any other detail as may be required by the Engineer. 

 

Employer may take assistance from any expert during the approval process and in those 
circumstances, Contractor shall furnish all support to the expert(s) and facilitate 
interaction with them, site visit, etc. 

 
8.  Submittals 

 
The Contractor will be required to furnish the following documents/drawings as 
submittals: 

 
o Schematic drawing showing all the instruments/sensors positions on the bridge. 
o Detailed description of every sensor, Data Acquisition System, instrument used, along 

with a comprehensive operation manual. 
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o Warrantee certificates for all sensors/instruments 
o Login credentials of all units and server. 
o Cabling and communications details. 
o Details about the data processing software. 
o Reports (Temperature data monitoring report, Corrosion monitoring report, Vibration data 

monitoring report, Tilt meter data monitoring report, Strain Data Monitoring report, Bearing 
Monitoring Report) in both Tabular and Graphical formats, acceptable service life of bridge, 
etc 

o Warning and alarm thresholds for the bridge, causes for health parameters beyond acceptable 
limits,  acceptable service life of bridge, etc Reports for variation of above health parameters 
with traffic load, structural temperature, wind, seismic /tectonic activity  
 

o Report on extent of deterioration in the strength of different components of the 
bridge, extent loss / deterioration in the cables/reinforcement/prestressing 
tendons, extent of additional stresses / forces / moments induced in the bridge 
components due to rotation, tilt etc., and consequent requirements for 
strengthening / rehabilitation extent of scouring , extent of deterioration in the 
bearings etc., and requirements of corresponding corrective actions 

o Recommendation on repair and rehabilitation  plan for the bridge  
o Any other submittals as may be required by the Engineer. 
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SECTION-6 

FORM OF BID 
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FORM OF BID 

 
 

Description of the work: 

…………………………………………………………………………………………………………… 

 

 
BID 

 

To 

 

 
Address 

 
 

 
 

1. We offer to execute the works described above and remedy any defects there 
in conformity with the conditions of the contract, specification drawings bill of 
quantities and addenda for the sum (S) of 

 

_______________________________________________________________ 

_______________________________________________________________ 

_________________(_   

  ) 

 
2. We undertake, if our bid is accepted, to commence the works as soon 

as is 
reasonably possible after the receipt of the Engineer's notice to commence 

and to 

complete the whole of the work comprised in the contract within the time 

stated in the document. 

3. We agree to abide by this bid for the period of120 days from the last 
date fixed for receiving the same and it shall remain 
binding upon us and may be accepted at any time before the expiration of 
that period. 

 
4. Unless and until a formal agreement is prepared and executed this 

bid, together with your written acceptance thereof, shall constitute a binding 

contract between us. 

 

 
5. We understand that you are not bound to accept the lowest or any tender 

you may receive. 

 

 
Dated this Day of 20…… 
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Signature----------- In the capacity of ………………………………………… ………… 

 
duly authorized to sign bids for and on behalf of ……………………………………………… 

 

………………………………………………………………………………………………………… 

(In block capital or typed) 

Address 

 

 

 
 

 

 

 
 

 

Witness 

 

 

 
 

 

 

 
 

 

Address 

 

 

 
 

 

 

 
 

 

Occupation 
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SECTION- 7 

BILL OF QUANTITIES 
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BILL OF QUANTITIES 

 

PREAMBLE 

1. The Bill of Quantities shall be read in conjunction with the Instruction to Bidders, 

General Conditions of contract, Technical specifications & Drawings. 

2 The quantities given in the Bill of Quantities are estimated and provisional 

and are given to provide a common basis for bidding. The basis of payment will 

be the actual quantities of work ordered and carried out, as measured by the 

contractor and verified by the Engineer and valued at the rates and prices tendered 

in the priced Bill of quantities, where applicable and otherwise at such rates and 

prices as the Engineer may fix within the terms of the contract. 

3 The rates and prices tendered in the priced Bill of Quantities shall except in 

so far as it is otherwise, provided under the contract, include all constructional 

plant, labour, supervision, materials, erection maintenance, insurance, profit, taxes 

and duties together with all general risks, liabilities and obligations setout or 

implied in the contract. 

4. The rates and prices shall be quoted entirely in Indian Currency. 

5. A rate or price shall be entered against each item in the Bill of Quantities, 

whether quantities are stated or not. The cost of Items against which the contractor 

has failed to enter a rate or price shall be deemed to be covered by other rates and 

prices entered in the Bill of Quantities. 

6. The whole cost of complying with the provisions of the contract shall be 

included in the items provided in the priced Bill of Quantities, and where no 

items are provided , the cost shall be deemed to be distributed among the rates 

and prices entered for the related Items of the Work. 

7. General directions and descriptions of work and material are not necessarily 

repeated or summarized in the Bill of Quantities. References to the relevant sections 

of the contract documentation shall be made before entering rates or prices against 

each item in the Bill of Quantities. 

8. The Contractor shall procure and maintain Sensors/Hardware/software/ 

equipment to be used for the work at their own cost and shall consider rental 

charges of the same for BOQ.  

BILL OF QUANTITIES 

IT

EM  

DESCRIPTION OF WOR

KS 

U

N

I

T 

QUA

NTIT

Y 

RA

TE 

(₹

) 
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OU

NT 

(₹) 

1. Installation and commissi

oning of Sensors (as per T

echnical Specification) for 

15 day’s time period in a y

ear, Data Acquisition, Data 

Transmission, Analysis, M

anagement & one time Re

porting including all Hard

ware and Software for the 

same for Bridge Health Mo

N

o

.  

1      
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nitoring System on XXXX B

ridge at km XXXXXX  on N

H XXXXX  in the State of X

XXXXX for the first cycle 

complete including preparation o

f detailed drawings and obtainin

g the Engineer's approval, trans

mission and receipt of test data f

or Bridges, as per Technical Spe

cification. 

2. Installation and commissi

oning of Sensors (as per T

echnical Specification) for 

15 day’s time period in a y

ear, Data Acquisition, Data 

Transmission, Analysis, M

anagement & one time Re

porting including all Hard

ware and Software for the 

same for Bridge Health Mo

nitoring System on XXXX B

ridge at km XXXXXX  on N

H XXXXX  in the State of X

XXXXX for the second cycl

e 

complete including preparation o

f detailed drawings and obtainin

g the Engineer's approval, trans

mission and receipt of test data f

or Bridges, as per Technical Spe

cification. 

N

o

.  

1      

    T

o

ta

l 

      

  

Note:  

1.       Item for which no rate or price has been entered in will not be paid for by the 

Employer when executed and shall be deemed covered by the other rates and prices in 

the bill of quantities (Refer : ITS Clause 13.2 and GCC Clause 43.3). 

2. Unit rates and prices shall be quoted by the bidder in Indian rupee [ITB Clause 

14.1]. 
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SECTION 8: 

SECURITIES AND OTHER FORMS 
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Bank Guarantee for BID SECURITY (e/Physical BANK GUARANTEE) 
 

 
 

(Refer Cl. 16.1 of ITB) 

B.G. 

No. Dated: 

 

In consideration of you, ****, having its office at ****, (hereinafter referred to 

as the “Employer”, which expression shall unless it be repugnant to the subject 

or context thereof include its, successors and assigns) having agreed to receive 

the BID of …………………… and having its registered office at ................................ (and 

acting on behalf of its JV) (hereinafter referred to as the “Bidder” which 

expression shall unless it be repugnant to the subject or context thereof include 

its/their executors, administrators, successors and assigns), for the 

Installation and commissioning of Sensors for 15 day’s time period in a 

year, Data Acquisition, Data Transmission, Analysis, Management & one 

time Reporting including all Hardware and Software for the same for 

Bridge Health Monitoring System on XXXX Bridge at km XXXXXX  on NH 

XXXXX  in the State of XXXXXX consecutively for 2 years 

Project (hereinafter referred to as “the Project”) pursuant to the Bid Reference 
No ……………..  Dated  …………….. 

1. issued in respect of the Project and other related documents including 
without limitation the draft contract Agreement (hereinafter collectively 
referred to as “Bidding Documents”), we (Name of the Bank) having our 
registered office at ………………… and one of its branches at …………………….. 
(hereinafter referred to as the “Bank”), at the request of the Bidder, do 

hereby in terms of Cl. 16.1 of ITB of the Bidding Documents, irrevocably, 
unconditionally and without reservation guarantee the due and faithful 
fulfilment and compliance of the terms and conditions of the Bidding 

Documents by the said Bidder and unconditionally and irrevocably 
undertake to pay forthwith to the Authority an amount of Rs. *** ** 

(Rupees *** ** only) (hereinafter referred to as the “Guarantee”) as our 
primary obligation without any demur, reservation, recourse, contest or 
protest and without reference to the Bidder if the Bidder shall fail to fulfil 

or comply with all or any of the terms and conditions contained in the said 
Bidding Documents. 

2. Any such written demand made by the Employer stating that the Bidder is 
in default of the due and faithful fulfilment and compliance with the terms 

and conditions contained in the Bidding Documents shall be final, 
conclusive and binding on the Bank. 

3. We, the Bank, do hereby unconditionally undertake to pay the amounts due 
and payable under this Guarantee without any demur, reservation, 

recourse, contest or protest and without any reference to the Bidder or any 
other person and irrespective of whether the claim of the Employer is 
disputed by the Bidder or not, merely on the first demand from the 

Authority stating that the amount claimed is due to the Authority by reason 
of failure of the Bidder to fulfil and comply with the terms and conditions 

contained in the Bidding Documents including failure of the said Bidder to 
keep its BID open during the BID validity period as set forth in 
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the said Bidding Documents for any reason whatsoever. Any such demand 
made on the Bank shall be conclusive as regards amount due and payable 

by the Bank under this Guarantee. However, our liability under this 
Guarantee shall be restricted to an amount not exceeding Rs. *** 
**(Rupees *** ** only). 

4. This Guarantee shall be irrevocable and remain in full force for a period of 

180 (one hundred and eighty) days from the BID Due Date inclusive of a 
claim period of 60 (sixty) days or for such extended period as may be 

mutually agreed between the Employer and the Bidder, and agreed to by 
the Bank, and shall continue to be enforceable till all amounts under this 

Guarantee have been paid. 
5. We, the Bank, further agree that the Authority shall be the sole judge 

to decide as to whether the  Bidder is in default of due and faithful 
fulfilment and compliance with the terms and conditions contained in the 
Bidding Documents including inter alia, the failure of the Bidder to keep its 
BID open during the BID validity period set forth in the said Bidding 
Documents, and the decision of the Authority that the Bidder is in default as 
aforesaid shall be final and binding on us, notwithstanding any differences 
between the Authority and the Bidder or any dispute pending before any 
Court, Tribunal, Arbitrator or any other Authority. 

6. The Guarantee shall not be affected by any change in the constitution 
or winding up of the Bidder or the Bank or any absorption, merger or 
amalgamation of the Bidder or the Bank with any other person. 

7. In order to give full effect to this Guarantee, the Employer shall be entitled 

to treat the Bank as the principal debtor. The Employer shall have the fullest 
liberty without affecting in any way the liability of the Bank under this 

Guarantee from time to time to vary any of the terms and conditions 
contained in the said Bidding Documents or to extend time for submission 

of the BIDs or the BID validity period or the period for conveying 
acceptance of Letter of Award by the Bidder or the period for fulfilment and 
compliance with all or any of the terms and conditions contained in the said 

Bidding Documents by the said Bidder or to postpone for any time and from 
time to time any of the powers exercisable by it against the said Bidder 

and either to enforce or forbear from enforcing any of the terms and 
conditions contained in the said Bidding Documents or the securities 
available to the Employer, and the Bank shall not be released from its 

liability under these presents by any exercise by the Employer of the liberty 
with reference to the matters aforesaid or by reason of time being given to 

the said Bidder or any other forbearance, act or omission on the part of the 
Employer or any indulgence by the Employer to the said Bidder or by any 

change in the constitution of the Employer or its absorption, merger or 
amalgamation with any other person or any other matter or thing 
whatsoever which under the law relating to sureties would but for this 

provision have the effect of releasing the Bank from its such liability. 
8. Any notice by way of request, demand or otherwise hereunder shall be 

sufficiently given or made if addressed to the Bank and sent by courier or 
by registered mail to the Bank at the address set forth herein. 

9. We undertake to make the payment on receipt of your notice of claim on 
us addressed to [name of Bank along with branch address] and delivered 
at our above branch which shall be deemed to have been duly authorised 
to receive the said notice of claim. 
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10. It shall not be necessary for the Employer to proceed against the said 
Bidder before proceeding against the Bank and the guarantee herein 

contained shall be enforceable against the Bank, notwithstanding any other 
security which the Employer may have obtained from the said Bidder or 
any other person and which shall, at the time when proceedings are taken 

against the Bank hereunder, be outstanding or unrealised. 
11. We, the Bank, further undertake not to revoke this Guarantee during its 

currency except with the previous express consent of the Employer in 
writing. 

12. The Bank declares that it has power to issue this Guarantee and discharge 
the obligations contemplated herein, the undersigned is duly authorised 

and has full power to execute this Guarantee for and on behalf of the Bank. 

13. For the avoidance of doubt, the Bank’s liability under this Guarantee shall 

be restricted to Rs. *** crore (Rupees *** ** crore only). The Bank shall 
be liable to pay the said amount or any part thereof only if the Employer 
serves a written claim on the Bank in accordance with paragraph 9 hereof, 

on or before [*** (indicate date falling 180 days after the BID Due Date)]. 

14. This guarantee shall also be operatable at our……………….. Branch at ….., 

from whom, confirmation regarding the issue of this guarantee or 
extension / renewal thereof shall be made available on demand. In the 

contingency of this guarantee being invoked and payment thereunder 
claimed, the said branch shall accept such invocation letter and make 
payment of amounts so demanded under the said invocation. 

15. The guarantor/bank hereby confirms that it is on the SFMS (Structural 
Finance Messaging System) platform & shall invariably send an advice of 

this Bank Guarantee to the designated bank of 
[Ministry/NHAI/NHIDCL/State PWD/BRO], details of which is as under: 

 

 
 

S. 

No. 

 
Particulars 

 
Details 

1. Name of Beneficiary  

2. Name of Bank  

3. Account No.  

4. IFSC Code  

 

Signed and Delivered by ................................. Bank 

 
 

By the hand of Mr./Ms …………………….., its ............................ and authorised 

official. 

 

 

 
(Signature of the Authorised Signatory) 

(Official-Seal) 
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FORM OF INSURANCE SURITY BOND 

for BID Security (Refer Cl. 16.1 of ITB) 

Dated: 

1. In consideration of you, ……………, having its office at ……….., ................. , 

(hereinafter referred to as the "Employer'", which expression shall unless it be 

repugnant to the subject or context thereof include its, successors and assigns) 

having agreed to receive the BID of ....................................... and having its registered 

office at ……………. 

(hereinafter referred to as the "Bidder" which expression shall unless it be 

repugnant to the subject or context thereof include its/their executors, 

administrators, successors and assigns), for the Project " 

Installation and commissioning of Sensors for 15 day’s time period in a year, 
Data Acquisition, Data Transmission, Analysis, Management & one time 
Reporting including all Hardware and Software for the same for Bridge Health 

Monitoring System on XXXX Bridge at km XXXXXX  on NH XXXXX  in the State 
of XXXXXX consecutively for 2 years 

 (Bid Ref No 

…………….. Dated … … … … …  

)" (hereinafter referred to as the Project") pursuant to the RFP collectively 

referred to as "Bidding Documents"), we (Name of the Surety Insurer) 

having our registered office at ……… and one of its branches 

at……(hereinafter referred to as “Surety Insurer”) at the request of the 

Bidder, do hereby in terms of Cl. 16.1 of the ITB, irrevocably, 

unconditionally and without reservation guarantee the due and faithful 

fulfilment and compliance of the terms and conditions of the Bidding 

Documents by the said Bidder and unconditionally and irrevocably 

undertake to pay forthwith to the Employer an amount of Rs. ** ** (Rupees 

*** ** only) (hereinafter referred to as the "Surety Bond) as our primary 

obligation without any demur, reservation, recourse, contest or protest and 

without reference to the Bidder if the Bidder shall fail to fulfil or comply with 

all or any of the terms and conditions contained in the said Bidding 

Documents. 

2. Any such written demand made by the Employer stating that the 

Bidder is in default of the due and faithful fulfilment and compliance with 

the terms and conditions contained in the Bidding Documents shall be final, 

conclusive and binding on the Surety Insurer. 

3. We, the Surety Insurer, do hereby unconditionally undertake to pay 

the amounts due and payable under this Surety Bond without any demur, 

reservation, recourse, contest or protest and without any reference to the 

Bidder or any other person and irrespective of whether the claim of the 

Employer is disputed by the Bidder or not merely on the first demand from 

the Employer stating that the amount claimed is due to the Employer by 

reason of failure of the Bidder to fulfil and comply with the terms and 

conditions contained in the Bidding Documents including failure of the said 

Bidder to keep its BID open during the BID validity period as set forth in 
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the said Bidding Documents for any reason whatsoever. Any such demand 

made on the Bank shall be conclusive as regards amount due and payable 

by the Bank under this Guarantee. However, our liability under this Surety 

Bond shall be restricted to an amount not exceeding Rs. *** **(Rupees 

*** ** only). 

4. This Surety Bond shall be irrevocable and remain in full force for a 

period of 180 (one hundred and eighty) days from the BID Due Date 

inclusive of a claim period of 60 (sixty) days or for such extended period as 

may be mutually agreed between the Employer and the Bidder, and agreed 

to by the Bank, and shall continue to be enforceable till all amounts under 

this Surety Bond have been paid. 

5. We, the surety insurer, further agree that the Employer shall be the 

sole judge to decide as to whether the Bidder is in default of due and faithful 

fulfilment and compliance with the terms and conditions contained in the 

Bidding Documents including, interalia, the failure of the Bidder to keep its 

BID open during the BID validity period set forth in the said Bidding 

Documents, and the decision of the Employer that the Bidder is in default 

as aforesaid shall be final and binding on us, Notwithstanding any 

differences between the Employer and the Bidder or any dispute pending 

before any Court, Tribunal, Arbitrator or any other Authority. 

6. The Surety Bond shall not be affected by any change in the 

constitution or winding up of the Bidder or any absorption, merger or 

amalgamation of the Bidder or the Surety insurer or any with any other 

person. 

7. In order to give full effect to this Surety Bond, the Employer shall be 

entitled to treat the Surety Insurer as the principal debtor. The Employer 

shall have the fullest liberty without affecting in any way the liability of the 

Surety Insurer under this Surety Bond from time to vary any of the terms 

and conditions contained in the said Bidding Documents or to extend time 

for submission of the BIDs or the BID validity period or the period for 

conveying acceptance of Letter of Award by the Bidder or the period for 

fulfilment and compliance with all or any of the terms and conditions 

contained in the said Bidding Documents by the said Bidder or to postpone 

for any time and from time to time any of the powers exercisable by it 

against the said Bidder and either to enforce or forbear from enforcing any 

of the terms and conditions contained the said Bidding Documents or the 

securities available to the Employer and the Surety Insurer shall not be 

released from its liability under these presents by any exercise by the 

Authority of the liberty with reference to the matters aforesaid or by reason 

of time being given to the said Bidder or any other forbearance, act or 

omission on the part of the Employer or any indulgence by the Employer to 

the said Bidder or by any change in the constitution of the Employer or its 

absorption, merger or amalgamation with any other person or any other 

matter or thing whatsoever which under the law relating to sureties would 

but for this provision have the effect of releasing the Surety Insurer from 

its such liability. 
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8. Any notice by way of request, demand or otherwise hereunder shall 

be sufficiently given or made if addressed to the Surety Insurer and sent by 

courier or by registered mail to the Surety Insurer at the address set forth 

herein. 

9. We undertake to make the payment on receipt of your notice of claim 

on us addressed to [name of Surety Insurer along with branch address] and 

delivered at our above branch which shall be deemed to have been duly 

authorised to receive the said notice of claim. 

10. It shall not be necessary for the Employer to proceed against the said 

Bidder before proceeding against the Surety Insurer and the Surety Bond 

herein contained shall be enforceable against the Surety Insurer, 

notwithstanding any other security which the Employer may have obtained 

from the said Bidder or any other person and which shall, at the time when 

proceedings are taken against the Surety Insurer hereunder, be outstanding 

or unrealised. 

11. We, the Surety Insurer, further undertake not to revoke this Surety 

Bond during its currency except with the previous express consent of the 

Employer in writing. 

12. The Surety Insurer declares that it has power to issue this Surety Bond 

and discharge the obligations contemplated herein, the undersigned is duly 

authorised and has full power to execute this Surety Bond for and on behalf 

of the Surety Insurer. 

13. For the avoidance of doubt, the Surety Insurer's liability under this 

Surety Bond shall be restricted to Rs. *** crore (Rupees *** ** crore only). 

The Surety Insurer shall be liable to pay the said amount or any part thereof 

only if the Employer serves a written claim on the Surety Bond in 

accordance with paragraph 9 hereof, on or before [*** (indicate date falling 

180 days after the BID Due Date)]. 

 
14. This Surety Bond shall also be operatable at our .......... Branch at …… from 

whom, confirmation regarding the issue of this Surety Bond or extension l 

renewal thereof shall be made available on demand. In the contingency of 
this Surety Bond being invoked and payment thereunder claimed, the said 
branch shall accept such invocation letter and make payment of amounts 

so demanded under the said invocation. 
15. The Insurance Surety Bond shall be verified from the specific portal 

created for this purpose. 

 

 
Signed and Delivered by 

 

 
Surety Insurer 

By the hand of Mr/Ms ……………………its .................. and authorised official. 

(Signature of the Authorised Signatory) (Official-Seal) 
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FORM OF INSURANCE SURITY BOND 

for Performance Security (Refer Cl. 31.1 of ITB) 
 

 

To, 

 

…………………………………………..[Name of Employer] 

…………………………………………….[Address of Employer] 

 

WHEREAS ………………………………………….[name and address of Contractor] 

(hereinafter called “Contractor”) has undertaken in pursuance of Letter of 

Acceptance (LOA) No………………Dated………for  

Installation and commissioning of Sensors for 15 day’s time period in a 

year, Data Acquisition, Data Transmission, Analysis, Management & one 

time Reporting including all Hardware and Software for the same for 
Bridge Health Monitoring System on XXXX Bridge at km XXXXXX  on NH 
XXXXX  in the State of XXXXXX consecutively for 2 years  

  xxxxxxxxxxxxx dated   xxxxxxxx 

)” hereinafter called the “Contract”) 

 

AND WHEREAS the Contract requires the Contractor to furnish an 
(Performance Security) for due and faithful performance of its obligations, 
under and in accordance with the Contract, during the (Installation Period/ 
Operations and Maintenance Period} in a sum of Rs..... cr. (Rupees crore) 

(the , "Surety Bond Amount" ).AND WHEREAS we, .............................. through 
our branch at ................................. (the "Surety Insurer") have agreed to furnish 

this Surety Bond by way of Performance Security. 

NOW, THEREFORE, the Surety Insurer hereby, unconditionally and 

irrevocably, guarantees and affirms as follows: 

 
1. Insurer hereby unconditionally and irrevocably guarantees the due and 

faithful performance of the Contractor's obligations during the {Installation 
Period/ Operations and Maintenance Period} under and in accordance with 
the Contract, and agrees and demand, and undertakes to pay to the 
Authority, upon its mere first written Demand without any demur, 
reservation, recourse, contest or protest, and without any reference to the 
Contractor such sum or sums up to an aggregate sum of the Surety Bond 
Amount as the Authority shall claim without the Authority being required to 
prove or to show grounds or reasons for its demand and/or for the sum 
specified therein. 

2. A letter from the Employer under the hand of an officer not below the rank 
of [Executive Engineer, …….., ……), that the Contractor has committed 

default in the due and faithful performance of all or any of its obligations 
under and in accordance with the Contract shall be conclusive, final and 

binding on the Surety Insurer. The Surety Insurer further agrees that the 
Employer shall be the sole judge as to whether the Contractor is in default 
in due and faithful performance of any of its obligations during and under 

the Contract and its decision that the Contractor is in default shall be final 
and binding on the Surety Insurer notwithstanding any 
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differences between the Employer and the Contractor as to whether the 
Contractor or any dispute between them pending before any court, 

tribunal or arbitrators or any other authority or body, or by the discharge 
of the contractor for any reason whatsoever. 

 
3 In order to give effect to this Surety Bond, the Employer shall be 

entitled to act as if the Surety Insurer were the principal debtor and any 
change in the constitution of the Contractor and/or the Surety Insurer, 

whether by their absorption with any other body or corporation or 
otherwise, shall not in any way or manner affect the liability or obligation of 
the Surety Insurer under this Surety Bond. 

4 It shall not be necessary, and the Surety Insurer hereby waives any 
necessity, for the Employer to proceed against the Contractor before 

presenting to the Surety Insurer its demand under this Surety Bond. 

 
7. The Employer shall have the liberty, without affecting in any manner the 

liability of the Surety Insurer under this Surety Bond, to vary at any time, 
the terms and conditions of the Contract or to extend the time or period for 

the compliance with, fulfilment and/ or performance of all or any of the 
obligations of the Contractor contained in the Contract or to postpone for 
any time, and from time to time, any of the rights and powers exercisable 

by the Employer against the Contractor, and either to enforce or forbear 
from enforcing any of the terms and conditions contained in the Contract 

and/or the securities available to the Employer, and the Surety Insurer shall 
not be released from its liability and obligation under these presents by any 
exercise by the Authority of the liberty with reference to the matters 

aforesaid or by reason of time being given to the Contractor or any other 
forbearance, indulgence, act or omission on the part of the Employer or of 

any other matter or thing whatsoever which under any law relating to 
sureties and guarantors would but for this provision have the effect of 
releasing the Surety Insurer from its liability and obligation under this 

Surety Bond and the Surety Insurer hereby waives all of its rights under 
any such law. 

8. This Surety Bond is in addition to and not in substitution of any other 
Surety Bond or security now or which may hereafter be held by the 

Employer in respect of or relating to the Contract or for the fulfilment, 
compliance and/or performance of all or any of the obligations of the 
Contractor under the Contract. 

9. Notwithstanding anything contained hereinbefore, the liability of the 
Surety Insurer under this Surety Bond is restricted to the Surety Bond 

Amount and this Surety Bond will remain in force for the period specified 
in paragraph 8 below and unless a demand or claim in writing is made by 

the Employer on the Surety Insurer under this Surety Bond all rights of 
the Employer under this Surety Bond shall be forfeited and the Surety 
Insurer shall be relieved from its liabilities hereunder. 

 

8. The Surety Bond shall cease to be in force and effect on …….$. Unless 
a demand or claim under this Surety Bond made in writing before expiry of 
the Surety Bond, the Surety Insurer shall be discharged from its liabilities 

hereunder. 

9. The Surety Insurer undertakes not to revoke this Surety Bond during 

its currency, except with the previous express consent of the Employer in 
writing, and declares and warrants that it has the power to issue this Surety 



82 
 

Bond and the undersigned has full powers to do so on behalf of the Surety 
Insurer. 

 

10. Any notice by way of request, demand or otherwise hereunder may 

be sent by post addressed to the Surety Insurer at its above referred 
branch, which shall be deemed to have been duly authorized to receive such 
notice and to effect payment thereof forthwith, and if sent by post it shall 

be deemed to have been given at the time when it ought to have been 
delivered in due course of post and in proving such notice, when given by 

post, it shall be sufficient to prove that the envelope containing the notice 
was posted and a certificate signed by an officer of the Employer that the 
envelope was so posted shall be conclusive 

 
11. This Surety Bond shall come into force with immediate effect and shall 

remain in force and effect for up to the date specified in paragraph 8 
above or until it is released earlier by the Employer pursuant to the 
provisions of the Contract. 

12. This Surety Bond is subject to the Uniform Rules for Demand Guarantees 
(URDG) 2010Revision, ICC Publication No. 758, except that the supporting 
statement under Article 15(a) is hereby excluded. 

 
Signed and sealed this day of....... 20 ...... at 

 

SIGNED,SEALED AND DELIVERED 

For and on behalf of the Surety Insurer by: 

 

 

 

 
(Signature) (Name) 

(Designation) (Code Number) (Address) 

$ Insert date at least 2 (two) years from the date of issuance of this Bond(in 
accordance with Clause 2.21 of the RFP). The contractors can submit the 

ISB for periods of two years at one time and keep on renewing the same till 
the DLP is over if they have problems in getting the ISB in one go for the 

entire DLP. 
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FORM OF BANK GUARANTEE 

[Performance Security] 

(Cl. 31.1 of ITB) 

To 
 

 

  [name of Employer] 

  [address of Employer] 

 
 

WHEREAS [name and 

address of Contractor] (hereafter called the “Contractor”) has undertaken, 

in pursuance of Letter of Acceptance (LOA) 

No.   Dated for  

Installation and commissioning of Sensors for 15 day’s time period in a 

year, Data Acquisition, Data Transmission, Analysis, Management & one 
time Reporting including all Hardware and Software for the same for 

Bridge Health Monitoring System on XXXX Bridge at km XXXXXX  on NH 
XXXXX  in the State of XXXXXX consecutively for 2 years 

 (Bid reference No. ……….. Dated ……………) 

(hereinafter called the “Contract”). 

AND WHEREAS the Contract requires the Contractor to furnish an 

{Performance Security} for due and faithful performance of its obligations, 

under and in accordance with the Contract, during the {Installation 

Period/Operations and Maintenance Period} in a sum of Rs….. cr. (Rupees 

………..….. crore) (the “Guarantee Amount”14).AND WHEREAS we, 

………………….. through our branch at .......................... (the “Bank”) have agreed 

to furnish this Bank Guarantee (hereinafter called the “Guarantee”) by 

way of Performance Security. 

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, 

guarantees and affirms as follows: 

 
1. The Bank hereby unconditionally and irrevocably guarantees the due and 

faithful performance of the Contractor’s obligations during the 

{Installation Period/ Operations and Maintenance Period} under and in 
accordance with the Contract, and agrees and undertakes to pay to the 

Employer, upon its mere first written demand, and without any demur, 
reservation, recourse, contest or protest, and without any reference to the 

Contractor, such sum or sums up to an aggregate sum of the Guarantee 
Amount as the Employer shall claim, without the Employer being required 
to prove or to show grounds or reasons for its demand and/or for the sum 

specified therein. 

2. A letter from the Employer, under the hand of an officer not below the 

rank of [……, ……, ……], that the Contractor has committed default in the 
due and faithful performance of all or any of its obligations under and in 

accordance with the Contract shall be conclusive, final and binding on the 
Bank. The Bank further agrees that the Employer shall be the sole judge 
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as to whether the Contractor is in default in due and faithful performance 
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of its obligations during and under the Contract and its decision that the 
Contractor is in default shall be final and binding on the Bank, 

notwithstanding any differences between the Employer and the 
Contractor, or any dispute between them pending before any court, 

tribunal, arbitrators or any other authority or body, or by the discharge of 
the Contractor for any reason whatsoever. 

3. In order to give effect to this Guarantee, the Employer shall be entitled to 
act as if the Bank were the principal debtor and any change in the 
constitution of the Contractor and/or the Bank, whether by their absorption 
with any other body or corporation or otherwise, shall not in any way or 

manner affect the liability or obligation of the Bank under this Guarantee. 
4. It shall not be necessary, and the Bank hereby waives any necessity, for 

the Employer to proceed against the Contractor before presenting to the 
Bank its demand under this Guarantee. 

5. The Employer shall have the liberty, without affecting in any manner the 

liability of the Bank under this Guarantee, to vary at any time, the terms 
and conditions of the Contract or to extend the time or period for the 

compliance with, fulfillment and/ or performance of all or any of the 
obligations of the Contractor contained in the Contract or to postpone for 

any time, and from time to time, any of the rights and powers exercisable 
by the Employer against the Contractor, and either to enforce or forbear 
from enforcing any of the terms and conditions contained in the Contract 

and/or the securities available to the Employer, and the Bank shall not be 
released from its liability and obligation under these presents by any 

exercise by the Employer of the liberty with reference to the matters 
aforesaid or by reason of time being given to the Contractor or any other 
forbearance, indulgence, act or omission on the part of the Employer or of 

any other matter or thing whatsoever which under any law relating to 
sureties and guarantors would but for this provision have the effect of 

releasing the Bank from its liability and obligation under this Guarantee and 
the Bank hereby waives all of its rights under any such law. 

6. This Guarantee is in addition to and not in substitution of any other 

guarantee or security now or which may hereafter be held by the 

Employer in respect of or relating to the Contract or for the fulfillment, 
compliance and/or performance of all or any of the obligations of the 
Contractor under the Contract. 

7. Notwithstanding anything contained hereinbefore, the liability of the Bank 
under this Guarantee is restricted to the Guarantee Amount and this 

Guarantee will remain in force for the period specified in paragraph 8 below 
and unless a demand or claim in writing is made by the Employer on the 

Bank under this Guarantee all rights of the Employer under this Guarantee 
shall be forfeited and the Bank shall be relieved from its liabilities 
hereunder. 

8. The Guarantee shall cease to be in force and effect on ****$. Unless a 
demand or claim under this Guarantee is made in writing before expiry of 
the Guarantee, the Bank shall be discharged from its liabilities hereunder. 

9. The Bank undertakes not to revoke this Guarantee during its currency, 
except with the previous express consent of the Employer in writing, and 
declares and warrants that it has the power to issue this Guarantee and 
the undersigned has full powers to do so on behalf of the Bank. 

10. Any notice by way of request, demand or otherwise hereunder may be sent 

by post addressed to the Bank at its above referred branch, which shall be 
deemed to have been duly authorized to receive such notice and to effect 

payment thereof forthwith, and if sent by post it shall be deemed 
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to have been given at the time when it ought to have been delivered in 
due course of post and in proving such notice, when given by post, it shall 

be sufficient to prove that the envelope containing the notice was posted 
and a certificate signed by an officer of the Employer that the envelope 

was so posted shall be conclusive. 

11. This Guarantee shall come into force with immediate effect and shall 

remain in force and effect for up to the date specified in paragraph 8 
above or until it is released earlier by the Employer pursuant to the 

provisions of the Contract. 
12. This Guarantee is subject to the Uniform Rules for Demand Guarantees 

(URDG) 2010 Revision, ICC Publication No. 758, except that the 
supporting statement under Article 15(a) is hereby excluded. 

 

Signed and sealed this ………. day of ……….., 20……… at ……….. 

SIGNED, SEALED AND DELIVERED 

For and on behalf of the Bank by: 

 
 

(Signature) 

(Name) 

(Designation) 

(Code Number) 

(Address) 

 
 

$Insert date atleast 2 (two) years from the date of issuance of this 

Guarantee (in accordance with Conditions of Contract). The contractors can 

submit the BG for periods of two years at one time and keep on renewing 

the same till the DLP is over if they have problems in getting the BG in one 

go for the entire Operations and Maintenance Period. 

BANK GUARANTEE FOR ADVANCE PAYMENT 
 
 

To, 

[name of Employer] 

  [address of Employer] 

  [name of Contractor] 

Gentlemen : 

In accordance with the provisions of the Conditions of Contract, sub- 

clause 51.1 ("Advance Payment") of the above-mentioned Contract, 

  [name and address of Contractor] 

(hereinafter       called       "the       Contractor")       shall        deposit with

  [name of Employer] a bank 

guarantee to guarantee his proper   and 

faithful performance under the said Clause of the Contract in an amount 
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of  

words]. 

[amount of Guarantee] * [in 

 
 

We, the _ [bank of financial institution], as 

instructed by the Contractor, agree unconditionally and irrevocably to guarantee 

as   primary   obligator   and   not   as   Surety   merely,   the   payment 

to  [name of Employer] on his first demand without 

whatsoever right of obligation on our part and without his first claim to the 

Contractor, in the amount not exceeding   

guarantee]* [in words]. 

[amount of 

 
 

We further agree that no change or addition to or other modification of the terms 

of the Contractor or Works to be performed thereunder or of any of the 

Contract documents which may be made between 

[name of Employer] and the Contractor, 

shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modification. 

 

This guarantee shall remain valid and in full effect from the date of the 

advance payment under  the Contract 

until   [name of Employer] receives full 

repayment of the same amount from the Contractor. 

Yours truly, 

 
 

Signature and Seal 

:   

Name of Bank / Financial Institution :                                         

Address:   

Date:_ _ 

 
 

* An amount shall be inserted by the Bank or Financial Institution 

representing the amount of the Advance Payment, and denominated in 

Indian Rupees. 
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Letter of Acceptance 

(Letterhead paper of the Employer) 
 

 

To: 

  [date] 

 
 

   [Name and address of 

the Contractor] 

 
 

 
 

Dear Sirs, 

This is to notify you that your Bid dated for execution of 

the   _ _ 

  _ _   

[name  of  the  contract   and             identification 

number, as given in  the Instructions to Bidders] for the Contract 

Price      of    Rupees ....................................... ( 

……………………………………………………………….) [amount in words and figures], as 

corrected and modified in accordance with the Instructions to Bidders1 is hereby 

accepted by our Agency. 

We   accept/do   not   accept   that ___________________________ be 

appointed as the Adjudicator2. You are hereby requested to furnish Performance 

Security, in   the   form   detailed   in   Para   31.1   of   ITB   for   an   amount 

of Rs .................................... within 21 days of the receipt of this letter of acceptance 

valid upto 28 days from the date of expiry of Defects Liability Period i.e. upto 

…………………. and sign the contract, failing which action as stated in Para 31.2 of 

ITB will be taken. 

Yours faithfully, 
 

 

 
 

Authorized Signature 

Name and Title of Signatory 

Name of Agency 

 

  _ _ _   

  _ 

1. Delete "corrected and" or "and modified" if only one of these actions 

applies. Delete as corrected and modified in accordance with the 

Instructions to Bidders" if corrections or modifications have not been 

effected. 
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2. To be used only if the Contractor disagrees in his Bid with the 

Adjudicator proposed by the Employer in the "Instructions to Bidders." 
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Issue of Notice to proceed with the work 

(letterhead of the Employer) 
 

 

(date) 
 

 

To 

   [Name and address of the 

Contractor] 

 
 

 
 

 

 
 

Dear Sirs: 

 

Pursuant to your furnishing the requisite security as stipulated in ITB clause   

31.1    and    signing    of    the    contract    for    the    construction of   

            

 

_ 
 

  a t a Bid Price of 

Rs………………………………… . 

 

 
You are hereby instructed to proceed with the execution of the said 

works in accordance with the contract documents. 

 
 

Yours 

faithfully, 

 

 
 

(Signature, name and title of signatory 

authorized to sign on behalf of Employer) 
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Agreement Form 

Agreement 
 

 

This agreement, made the 
 

______________day of between 

(name and address of 

Employer) [hereinafter called "the Employer"] and       . ,(name and 

address of contractor) hereinafter called "the Contractor" of the other part. 

Whereas   the   Employer   is   desirous   that   the   Contractor   execute 

  (name and identification 

number of Contract) (hereinafter called "the Works") and the Employer has accepted 

the Bid by the contractor for the execution & completion of such Works and the 

remedying     of     any     defects     therein     ,     at     a     cost     of     Rs 

________________________________ 

______________________________________ . 

 

 
NOW THIS AGREEMENT WITNESSETH as follows : 

 

 
1. In this Agreement, words and expression shall have the same meanings as 

are respectively assigned to them in the conditions of contract hereinafter 
referred to and they shall be deemed to form and be read and construed as 
part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the 
Contractor as hereinafter mentioned, the Contractor hereby covenants 
with the Employer to execute and complete the Works and remedy any 

defects therein in conformity in all aspects with the provisions of the 
contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of 

the execution and completion of the Works and the remedying the defects 
wherein Contract Price or such other sum as may become payable under the 

provisions of the Contract at the times and in the manner prescribed by the 
Contract. 

4. The following documents shall be deemed to form and be ready and 
construed as part of this Agreement viz. 

 

 

i) Letter of Acceptance 
 

ii) Notice to proceed with the works; 
 

iii) Contractor's Bid 
 

iv) Condition of Contract: General and Special 
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v) Contract Data 
 

vi) Additional condition 
 

vii) Drawings 
 

viii) Bill of Quantities and 

 
ix. Any other documents listed in the Contract Data as forming part of the 

Contract. 

 

 
In witnessed whereof the parties there to have caused this Agreement to be 

executed the day and year first before written. 

 

The Common Seal 

of   

  was hereunto affixed in the presence of: 
 

 

  Signed, Sealed and Delivered by the 
said   

 

 

in the presence of: 

 

Binding Signature of Employer _ 

 
 

Binding Signature of 

Contractor.   
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SECTION-9 

DRAWINGS 
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General Arrangement Drawings 

 
 

S. No. Bridge Description File Name 

1.   

2.   

3.   

4.   

5.   
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SECTION-10 

 
DOCUMENTS TO BE FURNISHED BY BIDDER 

 
As per SBD 


